| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 301 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 353, 014. 80 RQUTE : CR 400N
CALL CRDER : 301 CONTRACT ID : B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 9921020
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOW BI D
1 35-1212938 ATLAS EXCAVATI NG | NC. $ 349, 716.50 100. 0000%
2 35-1549010 MCALI STER EXCAVATI NG CO $  359,293.77 102. 7385%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 366, 035. 60 104. 6663%
4 35-1609544 SCHUTT- LOCKABI LL CO $  371,218.31 106. 1483%
5  35-1917625 M LESTONE CONTRACTCRS, L. P. $  380,976.00 108. 9385%
6  35-1385672 FORCE CONSTRUCTI ON $  393,072.51 112. 3974%
7 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 499, 791.61 142. 9133%
| (1) 35-1212938 | (2) 35-1549010 | (3) 35-1128289
| ATLAS EXCAVATI NG, | NC. | MCALI STER EXCAVATI NG CO | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI N 0001 BRI DGE REPLACEMENT

I |
0001 105-06790 11.000 MCos | 500. 00000 5500. 00| 1400. 00000 15400. 00| 700. 00000 7700. 00

FIELD OFFI CE, 300 SFT | | |

0002 105- 06845 LUMP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 5200. 00000 5200. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  17000. 00000 17000. 00|  18000. 00000 18000. 00|  18446. 00000 18446. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP| 5000. 00000 5000.00]  17000. 00000 17000. 00|  14757. 00000 14757. 00
CLEARI NG RI GHT OF VAY | |

0005 202-51330 LUMP|  34000. 00000 34000. 00|  29000. 00000 29000. 00|  26725. 00000 26725. 00
PRESENT STRUCTURE, REMOVE | | |

0006 203- 02000 275.000 CYS | 17. 00000 4675. 00| 14. 00000 3850. 00| 10. 00000 2750. 00
EXCAVATI ON,  COVMON | | |

0007 203- 02070 770.000 CYS | 10. 00000 7700. 00| 16. 00000 12320. 00| 17. 00000 13090. 00
BORROW | |

0008 203- 51223 60.000 CYS | 16. 00000 960. 00| 21. 00000 1260. 00| 20. 00000 1200. 00
EXCAVATI ON, WATERVAY | |

0009 205- 02224 200.000 LFT | 2. 25000 450. 00| 3. 25000 650. 00| 2. 20000 440. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0010 205- 02229 27.000 LFT | 15. 00000 405. 00| 5. 25000 141. 75| 4.00000 108. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 206- 51220 85.000 CYS | 95. 00000 8075. 00| 265. 00000 22525. 00| 300. 00000 25500. 00
EXCAVATI ON, VET | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 353, 014. 80 ROUTE : CR 400N
CALL ORDER . 301 CONTRACT ID : B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1549010 | (3) 35-1128289
| ATLAS EXCAVATI NG | NC. | MCALI STER EXCAVATI NG CO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0012 206-51230 60. 000 CYS | 55. 00000 3300. 00| 26. 00000 1560. 00| 10. 00000 600. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0013 211-06467 10.000 CYS | 85. 00000 850. 00| 31. 00000 310. 00| 52. 00000 520. 00
AGGREGATE FOR END BENT BACKFI LL | |
0014 303-52308 465. 000 TON | 16. 00000 7440. 00| 16. 50000 7672. 50| 17. 00000 7905. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402-05474 140.000 TON | 62. 00000 8680. 00| 65. 00000 9100. 00| 48. 00000 6720. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 65. 000 TON | 71. 00000 4615. 00| 75. 00000 4875. 00| 56. 00000 3640. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0017 405-05518 910. 000 SYS | 1. 35000 1228. 50| 1. 10000 1001. 00| 1. 00000 910. 00
ASPHALT FOR PRI VE COAT | | [
0018 406- 05521 905. 000 SYS | 0. 15000 135. 75| 0. 38000 343. 90| 0. 06000 54. 30
ASPHALT FOR TACK COAT | | |
0019 601-01854 4,000 EACH 980. 00000 3920. 00| 1100. 00000 4400. 00| 875. 00000 3500. 00
GUARDRAI L TRANSITION, 12 FT. 6 IN. LONG | | |
0020 601-06037 4.000 EACH 675. 00000 2700. 00| 750. 00000 3000. 00| 615. 00000 2460. 00
GUARDRAI L END TREATMENT, | | | [
0021 601-99105 250. 000 LFT | 11. 50000 2875. 00| 12. 25000 3062. 50| 10. 55000 2637. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0022 603- 06040 890. 000 LFT | 8. 30000 7387. 00| 8. 40000 7476. 00| 7. 30000 6497. 00
FENCE, FARM FIELD, 47 IN. | | [
0023 608- 04395 5.000 TON | 58. 00000 290. 00| 39. 00000 195. 00| 40. 00000 200. 00
AGGREGATE FOR SHOULDER DRAI NS | | [
0024 610- 06257 130.000 SYS | 49. 00000 6370. 00| 53. 00000 6890. 00| 58. 00000 7540. 00
REI NFORCED CONCRETE BRI DGE APPRQOACH, 10 | | |
IN I I |
0025 615- 06505 2.000 EACH 450. 00000 900. 00| 525. 00000 1050. 00| 410. 00000 820. 00
MONUMENT, B | | |
0026 615-99189 1.000 EACH 1600. 00000 1600. 00| 1150. 00000 1150. 00| 1525. 00000 1525. 00
PLAQUE, ALUM NUM | | |
0027 616-02320 563.000 SYS | 3. 80000 2139. 40| 2. 60000 1463. 80| 2. 25000 1266. 75
GEOTEXTI LES | | |
0028 616- 06405 409. 000 TON | 21. 50000 8793. 50| 21. 50000 8793. 50| 21. 50000 8793. 50
Rl PRAP, REVETNMENT | | [
0029 621-01004 2.000 EACH 680. 00000 1360. 00| 750. 00000 1500. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621-06548 10. 000 LBS | 26. 50000 265. 00| 29. 00000 290. 00| 26. 00000 260. 00
SEED M XTURE, CV | | |
0031 621- 06559 2600. 000 SYS | 0. 80000 2080. 00| 0. 81000 2106. 00| 0. 70000 1820. 00

MJLCHED SEEDI NG, R
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 353, 014. 80 ROUTE : CR 400N
CALL ORDER . 301 CONTRACT ID : B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1549010 | (3) 35-1128289
| ATLAS EXCAVATI NG | NC. | MCALI STER EXCAVATI NG CO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 621- 06567 1.000 M5 | 1. 10000 1. 10| 1. 00000 1. 00| 1. 00000 1.00
VWATER | | |
0033 621- 06574 101. 000 SYS | 5. 50000 555. 50| 6. 00000 606. 00| 6. 00000 606. 00
SODDI NG | | [
0034 621-52448 4.000 EACH 26. 00000 104. 00| 30. 00000 120. 00| 25. 00000 100. 00
SIGN, DO NOT SPRAY [ [ [
0035 622-52436 4.000 EACH 26. 00000 104. 00| 30. 00000 120. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | [
0036 622-91786 60. 000 EACH 14. 50000 870. 00| 16. 00000 960. 00| 14. 00000 840. 00
SEEDLI NG | | [
0037 701-51195 755.000 LFT | 36. 00000 27180. 00| 25. 00000 18875. 00| 27. 50000 20762. 50
PILE, STEEL H, HP 12 X 53 | |
0038 701-91792 20.000 EACH 115. 00000 2300. 00| 100. 00000 2000. 00| 105. 00000 2100. 00
PILE TIP, STEEL H | | |
0039 702-51005 45.600 CYS | 390. 00000 17784. 00| 335. 00000 15276. 00| 750. 00000 34200. 00
CONCRETE, A, SUBSTRUCTURE | | [
0040 703-51030 6190. 000 LBS | 0. 65000 4023. 50| 0. 55000 3404. 50| 0. 50000 3095. 00
REI NFORCI NG STEEL | |
0041 703-51032 19008. 000 LBS | 0. 70000 13305. 60| 0. 65000 12355. 20| 0. 60000 11404. 80
REI NFORCI NG STEEL, EPOXY CQATED | | |
0042 703-97936 66. 000 EACH| 20. 50000 1353. 00| 18. 00000 1188. 00| 8. 00000 528. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0043 704-51002 102.900 CYS | 380. 00000 39102. 00| 385. 00000 39616. 50| 550. 00000 56595. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0044 706-91957 237.500 LFT | 58. 00000 13775. 00| 67. 00000 15912. 50| 55. 50000 13181. 25
BRI DGE RAI LING, THRI E BEAM | | [
0045 707-05971 1332. 000 SFT | 48. 00000 63936. 00| 35. 66000 47499. 12| 31. 00000 41292. 00

STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | [
CB, 17 IN. X 36 IN. | |
0046 709-51821 LUMVP| 2400. 00000 2400. 00| 1850. 00000 1850. 00| 1500. 00000 1500. 00

SURFACE SEAL | | |

0047 715- 05407 76.000 LFT | 13. 00000 988. 00| 10. 50000 798. 00| 2.00000 152. 00
PI PE, END BENT DRAIN, 6 IN | | |

0048 801- 04308 4.000 EACH 230. 00000 920. 00| 250. 00000 1000. 00| 200. 00000 800. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0049 801- 06605 8.000 EACH 110. 00000 880. 00| 95. 00000 760. 00| 80. 00000 640. 00
BARRI CADE, I11A | | |

0050 801- 06606 4.000 EACH 120. 00000 480. 00| 100. 00000 400. 00| 95. 00000 380. 00
BARRI CADE, 111B | | |

0051 801- 06625 4.000 EACH 110. 00000 440. 00| 110. 00000 440. 00| 100. 00000 400. 00

DETOUR RQUTE MARKER ASSEMBLY | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 353, 014. 80 ROUTE : CR 400N
CALL ORDER . 301 CONTRACT ID : B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1549010 | (3) 35-1128289
| ATLAS EXCAVATI NG | NC. | MCALI STER EXCAVATI NG CO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 801- 06640 10. 000 EACH 145. 00000 1450. 00| 150. 00000 1500. 00| 130. 00000 1300. 00
CONSTRUCTI ON SI GN, A | | |
0053 802- 76025 12.500 SFT | 32. 00000 400. 00| 35. 00000 437. 50| 30. 00000 375. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0054 802- 76035 12.500 SFT | 20. 50000 256. 25| 25. 00000 312. 50| 20. 00000 250. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. TH CKNESS) [ [
0055 802- 76055 112.000 LFT | 3. 70000 414. 40| 4. 25000 476. 00| 4.00000 448. 00

SI GN POST, A | |
SECTI ON TOTALS | $ 349, 716.50| $  359,293.77| $ 366, 035.60
------------------------------------------ o m m o m e e o e e et e e e o e e e e e et e e e e e e e e e e memeeoaoooo--

CONTRACT TOTALS | $ 349, 716. 50| $ 359, 293. 77| $ 366, 035. 60
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 353, 014. 80 ROUTE : CR 400N
CALL ORDER : 301 CONTRACT ID: B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-1917625 | (6) 35-1385672
| SCHUTT- LOCKABI LL CO | M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06790 11.000 MOS | 1300. 00000 14300. 00| 1400. 00000 15400. 00| 1270. 99700 13980. 97
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUWP| 6000. 00000 6000. 00| 4000. 00000 4000. 00| 4900. 00000 4900. 00
CONSTRUCTI ON ENGl NEERI NG | | |
0003 110- 01001 LUMP|  18560. 00000 18560. 00|  19250. 00000 19250. 00|  52800. 67000 52800. 67
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 4500. 00000 4500. 00|  15000. 00000 15000. 00| 6019. 18000 6019. 18
CLEARI NG RI GHT OF WAY | | |
0005 202- 51330 LUMP|  55895. 00000 55895.00]  40000. 00000 40000. 00|  30457. 12000 30457. 12
PRESENT STRUCTURE, REMOVE | |
0006 203- 02000 275.000 CYS | 10. 00000 2750. 00| 32.00000 8800. 00| 24. 74500 6804. 88
EXCAVATI ON,  COVVON | | |
0007 203-02070 770.000 CYS | 10. 00000 7700. 00| 17. 00000 13090. 00| 26. 50500 20408. 85
BORROW | | |
0008 203-51223 60.000 CYS | 10. 00000 600. 00| 17. 50000 1050. 00| 18. 66800 1120. 08
EXCAVATI ON, WATERWAY | |
0009 205- 02224 200.000 LFT | 3. 14000 628. 00| 2. 95000 590. 00| 2. 05000 410. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0010 205- 02229 27.000 LFT | 12. 04000 325. 08| 11. 00000 297. 00| 3. 90000 105. 30
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0011 206-51220 85.000 CYS | 375. 00000 31875. 00| 65. 00000 5525. 00| 21. 31800 1812. 03
EXCAVATI ON, VET | |
0012 206-51230 60.000 CYS | 20. 00000 1200. 00| 18. 00000 1080. 00| 30. 77700 1846. 62
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED [ | [
0013 211- 06467 10. 000 CYS | 50. 00000 500. 00| 125. 00000 1250. 00| 79. 24700 792. 47
AGGREGATE FOR END BENT BACKFI LL | |
0014 303-52308 465.000 TON | 18. 24000 8481. 60| 16. 00000 7440. 00| 16. 00000 7440. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0015 402- 05474 140.000 TON | 54. 72000 7660. 80| 48. 00000 6720. 00| 48. 00000 6720. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0016 402- 05477 65.000 TON | 63. 84000 4149. 60| 56. 00000 3640. 00| 56. 00000 3640. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 405- 05518 910.000 SYS | 1. 14000 1037. 40| 1. 00000 910. 00| 1. 00000 910. 00
ASPHALT FOR PRI ME COAT | |
0018 406- 05521 905. 000 SYS | 0. 07000 63. 35| 0. 06000 54. 30| 0. 06000 54. 30
ASPHALT FOR TACK COAT | | |
0019 601-01854 4.000 EACH 998. 00000 3992. 00| 920. 00000 3680. 00| 875. 00000 3500. 00

GUARDRAI L TRANSI TION, 12 FT. 6 IN. LONG
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 353, 014. 80 ROUTE : CR 400N
CALL ORDER : 301 CONTRACT ID: B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-1917625 | (6) 35-1385672
| SCHUTT- LOOKABI LL CO | M LESTONE CONTRACTCRS, L. P. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0020 601- 06037 4.000 EACH 701. 00000 2804. 00| 650. 00000 2600. 00| 615. 00000 2460. 00
GUARDRAI L END TREATMENT, | | | |
0021 601- 99105 250.000 LFT | 12. 03000 3007. 50| 11. 00000 2750. 00| 10. 55000 2637. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0022 603- 06040 890.000 LFT | 8. 32000 7404. 80| 7. 60000 6764. 00| 7. 30000 6497. 00
FENCE, FARM FIELD, 47 IN. | |
0023 608- 04395 5.000 TON | 60. 00000 300. 00| 90. 00000 450. 00| 39. 62200 198. 11
AGGREGATE FOR SHOULDER DRAI NS | | |
0024 610- 06257 130.000 SYS | 62. 00000 8060. 00| 50. 00000 6500. 00| 66. 49000 8643. 70
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | |
I'N. I | |
0025 615- 06505 2.000 EACH 467. 00000 934. 00| 430. 00000 860. 00| 410. 00000 820. 00
MONUMENT, B | | |
0026 615-99189 1.000 EACH 750. 00000 750. 00| 1300. 00000 1300. 00| 250. 00000 250. 00
PLAQUE, ALUM NUM | | |
0027 616- 02320 563.000 SYS | 2. 00000 1126. 00| 2. 30000 1294. 90| 2. 33500 1314. 61
GEOTEXTI LES | | |
0028 616- 06405 409.000 TON | 24. 26000 9922. 34| 22. 00000 8998. 00| 33. 16600 13564. 89
Rl PRAP, REVETMENT | | |
0029 621-01004 2.000 EACH 998. 00000 1996. 00| 915. 00000 1830. 00| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06548 10.000 LBS | 26. 00000 260. 00| 23. 50000 235. 00| 25. 50000 255. 00
SEED M XTURE, CV | | |
0031 621- 06559 2600.000 SYS | 0. 50000 1300. 00| 0. 48000 1248. 00| 0. 66000 1716. 00
MULCHED SEEDI NG, R | | |
0032 621- 06567 1.000 MG | 3. 00000 3. 00| 2.10000 2. 10| 1. 00000 1. 00
WATER | | |
0033 621- 06574 101. 000 SYS | 17. 10000 1727. 10| 15. 75000 1590. 75| 4. 95000 499. 95
SODDI NG | | |
0034 621- 52448 4.000 EACH 26. 00000 104. 00| 23. 50000 94. 00| 25. 00000 100. 00
SIGN, DO NOT SPRAY | | |
0035 622-52436 4.000 EACH 26. 00000 104. 00| 23. 50000 94. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | |
0036 622-91786 60. 000 EACH 11. 40000 684. 00| 10. 50000 630. 00| 13. 85000 831. 00
SEEDLI NG | | |
0037 701-51195 755.000 LFT | 24. 00000 18120. 00| 28. 00000 21140. 00| 36. 02700 27200. 39
PILE, STEEL H, HP 12 X 53 | |
0038 701-91792 20.000 EACH 100. 00000 2000. 00| 100. 00000 2000. 00| 81. 90000 1638. 00
PILE TIP, STEEL H | | |
0039 702- 51005 45.600 CYS | 410. 00000 18696. 00| 900. 00000 41040. 00| 390. 26200 17795. 95

CONCRETE, A, SUBSTRUCTURE | | |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 353, 014. 80 ROUTE : CR 400N
CALL ORDER : 301 CONTRACT ID: B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-1917625 | (6) 35-1385672
| SCHUTT- LOCKABI LL CO | M LESTONE CONTRACTORS, L.P. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0040 703-51030 6190. 000 LBS | 0. 59000 3652. 10| 0. 65000 4023. 50| 0. 55800 3454. 02
REl NFORCI NG STEEL | |
0041 703-51032 19008. 000 LBS | 0. 70000 13305. 60| 0. 75000 14256. 00| 0. 64100 12184. 13
REI NFORCI NG STEEL, EPOXY COATED |
0042 703-97936 66.000 EACH| 14. 45000 953. 70| 7. 00000 462. 00| 16. 24400 1072. 10
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0043 704- 51002 102.900 CYS | 364. 00000 37455. 60| 500. 00000 51450. 00| 586. 47200 60347. 97
CONCRETE, C, SUPERSTRUCTURE | | |
0044 706- 91957 237.500 LFT | 63. 27000 15026. 63| 58. 30000 13846. 25| 55. 50000 13181. 25
BRI DGE RAI LING THRI E BEAM | |
0045 707-05971 1332.000 SFT | 33. 23000 44262. 36| 30. 50000 40626. 00| 31. 42100 41852. 77
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 17 IN. X 36 IN. | |
0046 709-51821 LUMP| 1474. 00000 1474. 00| 1500. 00000 1500. 00| 1400. 00000 1400. 00
SURFACE SEAL | | |
0047 715- 05407 76.000 LFT | 6. 00000 456. 00| 11. 50000 874. 00| 6. 99300 531. 47
PI PE, END BENT DRAIN, 6 IN. | | |
0048 801- 04308 4.000 EACH 228. 00000 912. 00| 210. 00000 840. 00| 318. 77300 1275. 09
ROAD CLOSURE SI GN ASSEMBLY | | |
0049 801- 06605 8.000 EACH 91. 00000 728. 00| 84. 00000 672. 00| 103. 16600 825. 33
BARRI CADE, [I1A | | |
0050 801- 06606 4.000 EACH 103. 00000 412. 00| 94. 00000 376. 00| 137. 94300 551. 77
BARRI CADE, I11B | | |
0051 801- 06625 4.000 EACH 108. 00000 432. 00| 100. 00000 400. 00| 478. 16000 1912. 64
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 10. 000 EACH| 148. 00000 1480. 00| 140. 00000 1400. 00| 191. 26400 1912. 64
CONSTRUCTI ON SIGN, A | | |
0053 802- 76025 12.500 SFT | 33. 92000 424. 00| 31. 00000 387. 50| 29. 75000 371. 88
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0054 802- 76035 12.500 SFT | 22. 06000 275. 75| 21. 00000 262. 50| 19. 35000 241. 88
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) |
0055 802- 76055 112.000 LFT | 4. 00000 448. 00| 3. 60000 403. 20| 3. 50000 392. 00
SI GN POST, A | | |
SECTI ON TOTALS | $ 371, 218. 31| $ 380, 976. 00| $ 393,072.51
CONTRACT TOTALS | $ 371, 218. 31| $ 380, 976. 00| $ 393,072.51




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 301 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 353, 014. 80 ROUTE : CR 400N
CALL ORDER . 301 CONTRACT ID : B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 11.000 MS | 1400. 00000 15400. 00|
FI ELD OFFI CE, 300 SFT | |
0002 105- 06845 LUMP| 5750. 00000 5750. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  15000. 00000 15000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 51330 LUMP|  47500. 00000 47500. 00|
PRESENT STRUCTURE, REMOVE | |
0006 203- 02000 275.000 CYS | 25. 00000 6875. 00|
EXCAVATI ON,  COMMON | [
0007 203- 02070 770.000 CYS | 30. 00000 23100. 00|
BORROW | [
0008 203- 51223 60.000 CYS | 20. 00000 1200. 00|
EXCAVATI ON, WATERVAY | [
0009 205- 02224 200.000 LFT | 2. 05000 410. 00|

I

|

I

I

I

|

I

|

I

|

I

|

I

I

I

|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 27.000 LFT | 3. 90000 105. 30| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

|

I

I

0011 206- 51220 85.000 CYS | 50. 00000 4250. 00|
EXCAVATI ON, WAET | |
0012 206- 51230 60.000 CYS | 45. 00000 2700. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | |
0013 211- 06467 10. 000 CYS | 65. 00000 650. 00|
AGGREGATE FOR END BENT BACKFI LL | |
0014 303- 52308 465.000 TON | 16. 00000 7440. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0015 402- 05474 140.000 TON | 48. 00000 6720. 00|
HVA | NTERVEDI ATE 19.0 nm NAI NLI NE | [
0016 402- 05477 65.000 TON | 56. 00000 3640. 00|
HVA SURFACE 9.5 mm MAI NLI NE | |
0017 405- 05518 910.000 SYS | 1. 00000 910. 00|
ASPHALT FOR PRI ME COAT | |
0018 406- 05521 905. 000 SYS | 0. 06000 54. 30|
ASPHALT FOR TACK COAT | |
0019 601- 01854 4.000 EACH 875. 00000 3500. 00|

GUARDRAI L TRANSITION, 12 FT. 6 IN. LONG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 301 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 353, 014. 80 ROUTE : CR 400N
CALL ORDER . 301 CONTRACT ID : B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N
0020 601- 06037 4.000 EACH 615. 00000 2460. 00| |
GUARDRAI L END TREATMENT, | | | |
0021 601- 99105 250.000 LFT | 10. 55000 2637. 50| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | [ |
0022 603- 06040 890.000 LFT | 7. 30000 6497. 00| |
FENCE, FARM FI ELD, 47 IN. | |
0023 608- 04395 5.000 TON | 102. 89000 514. 45| |
AGGREGATE FOR SHOULDER DRAI NS | | |
0024 610- 06257 130.000 SYS | 70. 00000 9100. 00| |
REl NFORCED CONCRETE BRI DGE APPROACH, 10 | |
I'N. I | |
0025 615- 06505 2.000 EACH 410. 00000 820. 00| |
MONUMENT, B | | |
0026 615- 99189 1.000 EACH| 500. 00000 500. 00| |
PLAQUE, ALUM NUM | | |
0027 616- 02320 563.000 SYS | 3. 50000 1970. 50| |
GEOTEXTI LES | [ |
0028 616- 06405 409. 000 TON | 30. 00000 12270. 00| |
Rl PRAP, REVETMENT | | |
0029 621- 01004 2.000 EACH 660. 00000 1320. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06548 10. 000 LBS | 25. 50000 255. 00| |
SEED M XTURE, CV | | [
0031 621- 06559 2600.000 SYS | 0. 66000 1716. 00| |
MULCHED SEEDI NG, R | | |
0032 621- 06567 1.000 MG | 1. 00000 1. 00| |
WATER | | |
0033 621- 06574 101.000 SYS | 4. 95000 499. 95| |
SODDI NG | | |
0034 621-52448 4.000 EACH| 25. 00000 100. 00| |
SIGN, DO NOT SPRAY | | |
0035 622-52436 4.000 EACH 25. 00000 100. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0036 622-91786 60.000 EACH 13. 85000 831. 00| |
SEEDLI NG | | |
0037 701-51195 755.000 LFT | 35. 00000 26425. 00| |
PILE, STEEL H, HP 12 X 53 | |
0038 701-91792 20.000 EACH 150. 00000 3000. 00| |
PILE TIP, STEEL H | | |
0039 702- 51005 45.600 CYS | 650. 00000 29640. 00| |
|

CONCRETE, A, SUBSTRUCTURE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 301 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 353, 014. 80 ROUTE : CR 400N
CALL ORDER . 301 CONTRACT ID : B -21835-A COUNTI ES : FAYETTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 703-51030 6190. 000 LBS | 0. 80000 4952. 00| |
REI NFORCI NG STEEL | | |
0041 703-51032 19008. 000 LBS | 0. 95000 18057. 60| |
REI NFORCI NG STEEL, EPOXY CQATED | |
0042 703-97936 66. 000 EACH 10. 00000 660. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0043 704-51002 102.900 CYS | 650. 00000 66885. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ [
0044 706- 91957 237.500 LFT | 55. 50000 13181. 25| |
BRI DGE RAI LING THRI E BEAM | | [
0045 707-05971 1332.000 SFT | 89. 00000 118548. 00| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 17 IN. X 36 IN. | | |
0046 709-51821 LUWP| 1400. 00000 1400. 00| |
SURFACE SEAL | | |
0047 715- 05407 76.000 LFT | 10. 00000 760. 00| |
PI PE, END BENT DRAIN, 6 IN. | | |
0048 801- 04308 4.000 EACH 200. 00000 800. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0049 801- 06605 8.000 EACH 80. 00000 640. 00| |
BARRI CADE, |11A | | |
0050 801- 06606 4.000 EACH 90. 00000 360. 00| |
BARRI CADE, |11B | | |
0051 801- 06625 4.000 EACH 95. 00000 380. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0052 801- 06640 10. 000 EACH| 130. 00000 1300. 00| |
CONSTRUCTI ON SI GN, A | | [
0053 802- 76025 12.500 SFT | 29. 75000 371. 88| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0054 802- 76035 12. 500 SFT | 19. 35000 241. 88| |
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) [ [
0055 802- 76055 112. 000 LFT | 3. 50000 392. 00| |
SI GN PCST, A | | [
SECTI ON TOTALS | $  499,791.61] [

$ 499, 791.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 311 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 594, 849. 22 ROUTE : |-70
CALL ORDER : 311 CONTRACT ID : B -23934-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/14/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : NA
N A
N A
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATING | NC. CONDI TI ONAL & AWARDABLE $ 1,619, 792.52 100. 0000%
2 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,630, 850.36 100. 6826%
3 35-1609544 SCHUTT- LOCKABI LL CO CONDI TI ONAL $ 1,661,227.99 102. 5580%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 2, 124,214.99 131. 1411%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,497,274.52 154. 1724%
6  35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,371,989.87 208.1741%
| (1) 35-1212938 | (2) 35-0906416 | (3) 35-1609544
| ATLAS EXCAVATI NG, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| SCHUTT- LOOKABI LL CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoao o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 12.000 MOS | 600. 00000 7200. 00| 1157. 50510 13890. 06 1400. 00000 16800. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 6500. 00000 6500. 00| 2348. 49000 2348. 49| 100. 00000 100. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  75000. 00000 75000. 00|  81542. 52000 81542.52|  93000. 00000 93000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 985.000 n2 | 16. 00000 15760. 00| 15. 55950 15326. 11] 23. 23000 22881. 55
PAVEMENT, REMOVE | | |
0005 202- 02241 190.000 m | 6. 60000 1254. 00| 6. 68580 1270. 30| 6. 78000 1288. 20
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  40000. 00000 40000.00]  91850. 14000 91850. 14|  46925. 00000 46925. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 1 | [ |
0007 202-51328 LUMP|  35000. 00000 35000. 00|  77094. 36000 77094.36]  51730. 00000 51730. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 2 | [ |
0008 202-51328 LUMP|  45000. 00000 45000.00]  73907. 79000 73907.79]  54316. 00000 54316. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 5 | [ |
0009 202- 51822 2115.000 n2 | 7..80000 16497. 00| 13. 96740 29541. 05| 7. 66000 16200. 90
BRI DGE DECK OVERLAY, REMOVE | | |
0010 202- 60820 275.000 n2 | 8. 00000 2200. 00| 13. 96740 3841. 04| 5. 66000 1556. 50

SURFACE M LLING ASPHALT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 311 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 594, 849. 22 ROQUTE : |-70
CALL ORDER . 311 CONTRACT ID : B -23934-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0906416 | (3) 35-1609544
| ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON| SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 202- 60822 275.000 n2 | 8. 00000 2200. 00| 13. 96740 3841. 04| 5. 66000 1556. 50
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0012 211-02060 45.000 nB | 75. 00000 3375. 00| 41. 69620 1876. 33| 50. 00000 2250. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 60900 311.000 My | 31. 00000 9641. 00| 30. 00120 9330. 37| 40. 00000 12440. 00
COVWPACTED AGGREGATE FOR BASE, 0 | | |
0014 406- 05521 6661.400 n2 | 0. 10000 666. 14| 0. 26170 1743. 29| 0. 28000 1865. 19
ASPHALT FOR TACK COAT | | |
0015 501- 05090 11.500 n2 | 175. 00000 2012. 50| 256. 43970 2949. 06| 100. 00000 1150. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0016 501- 05092 994.500 n2 | 58. 00000 57681. 00| 71. 58020 71186. 51| 78. 28000 77849. 46
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
300 Mm | | |
0017 601-01522 5.000 EACH 1270. 00000 6350. 00| 1197. 95500 5989. 78| 1300. 00000 6500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0018 601-04746 6. 000 EACH 7200. 00000 43200. 00| 6771. 05000 40626. 30| 7345. 00000 44070. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0019 601-94689 3.000 EACH 3300. 00000 9900. 00| 3866. 95380 11600. 86| 3779. 00000 11337. 00
GUARDRAI L END TREATMENT, OS | | |
0020 601-99105 247.410 m | 34. 00000 8411. 94| 34. 17650 8455. 61| 36. 16000 8946. 35
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0021 601-99132 2.000 EACH 115. 00000 230. 00| 119. 79550 239. 59| 119. 00000 238. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0022 602- 06639 578.800 m | 95. 00000 54986. 00| 55. 07950 31880. 01| 74. 67000 43219. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 602- 06646 1865.450 m | 75. 00000 139908. 75| 49. 20540 91790. 21| 68. 53000 127839. 29
TEMPORARY CONCRETE BARRI ER | | [
0024 602-06729 16. 000 EACH 7.20000 115. 20| 8. 33360 133. 34| 8. 00000 128. 00
BARRI ER DELI NEATOR | | [
0025 610- 05527 3918.100 My | 91. 00000 356547. 10| 86. 46440 338776. 17| 93. 79000 367478. 60
HVA FOR APPROACHES | | |
0026 702-51110 318.000 kg | 5. 50000 1749. 00| 7.72790 2457. 47| 6. 00000 1908. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0027 702-51863 224.000 EACH 10. 00000 2240. 00| 11. 94010 2674. 58| 10. 00000 2240. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 702-90522 6. 000 EACH 235. 00000 1410. 00| 124. 45850 746. 75| 200. 00000 1200. 00
ROADWAY DRAI NS, RESET | | |
0029 702- 92857 48.600 nB | 625. 00000 30375. 00| 1334. 73040 64867. 90| 971. 00000 47190. 60

CONCRETE, C, SUBSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 311 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 594, 849. 22 ROQUTE : |-70
CALL ORDER . 311 CONTRACT ID : B -23934-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0906416 | (3) 35-1609544
| ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON| SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0030 703-01540 148. 000 EACH 13. 00000 1924. 00| 6. 99900 1035. 85| 7.07000 1046. 36
THREADED Tl E BAR ASSEMBLY | | |
0031 703-51030 14191.000 kg | 1. 55000 21996. 05| 2.03770 28917. 00| 1. 63000 23131. 33
REI NFORCI NG STEEL | | [
0032 703-51032 16512.000 kg | 1. 65000 27244. 80| 2. 16590 35763. 34| 1. 80000 29721. 60
REI NFORCI NG STEEL, EPOXY CQATED | | |
0033 703-97936 341.000 EACH 14. 00000 4774. 00| 8. 16160 2783. 11| 8. 43000 2874. 63
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0034 704-51002 54.000 n8 | 725. 00000 39150. 00| 1579. 24410 85279. 18| 844. 00000 45576. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0035 706- 05732 6.000 EACH 1100. 00000 6600. 00| 1303. 29770 7819. 79| 1500. 00000 9000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0036 706-51020 12.600 n8 | 925. 00000 11655. 00| 1045. 61960 13174. 81| 400. 00000 5040. 00
CONCRETE, C, RAILING | | |
0037 711-51114 4.000 EACH 27. 00000 108. 00| 58. 42170 233. 69| 60. 00000 240. 00
ANCHOR BOLT, AR22 | | |
0038 722-51401 12.000 n2 | 400. 00000 4800. 00| 320. 86780 3850. 41| 160. 00000 1920. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 2189.000 n2 | 49. 00000 107261. 00| 50. 06080 109583. 09| 56. 66000 124028. 74
BRI DGE DECK OVERLAY | | [
0040 722-51846 26.000 n8 | 395. 00000 10270. 00| 395. 00000 10270. 00| 395. 00000 10270. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0041 722-51852 491.800 n2 | 110. 00000 54098. 00| 18. 59080 9142. 96| 109. 11000 53660. 30
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 722-60824 3265.800 n2 | 5. 20000 16982. 16| 1.58510 5176. 62| 4. 31000 14075. 60
SURFACE M LLI NG | | |
0043 722-97116 640.000 n2 | 34. 00000 21760. 00| 49. 77580 31856. 51| 87.91000 56262. 40
BRI DGE DECK OVERLAY PATCHI NG | | |
0044 724-03276 104.000 m | 170. 00000 17680. 00| 192. 62580 20033. 08| 393. 70000 40944. 80
EXPANSI ON JO NT SEALI NG SYSTEM | |
0045 724-51925 36.400 m | 305. 00000 11102. 00| 307. 24770 11183. 82| 492. 12000 17913. 17
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0046 801-01093 8.000 EACH 675. 00000 5400. 00| 625. 02000 5000. 16| 678. 00000 5424. 00
TEMPORARY WORKSI TE SPEED LIM T SIGN | | |
ASSEMBLY | [ |
0047 801-03290 1. 000 EACH 20000. 00000 20000. 00| 15625. 50000 15625. 50| 16486. 00000 16486. 00
CONSTRUCTION SIGN, C | | |
0048 801- 06203 2822.500 m | 0. 45000 1270. 13| 0. 41010 1157. 51| 0. 44000 1241. 90
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0049 801- 06207 16280.500 m | 3. 15000 51283. 58| 3. 00750 48963. 60| 3. 25000 52911. 63

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

100 mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PACGE : 311 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 594, 849. 22 ROQUTE : |-70
CALL ORDER . 311 CONTRACT ID : B -23934-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0906416 | (3) 35-1609544
| ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON| SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 801- 06469 108.800 m | 6. 40000 696. 32| 6. 15190 669. 33| 6. 67000 725.70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
200 mMm | | |
0051 801- 06606 10. 000 EACH 85. 00000 850. 00| 67. 71050 677. 11| 73. 00000 730. 00
BARRI CADE, |11B | | |
0052 801- 06640 31.000 EACH 75. 00000 2325. 00| 52. 08500 1614. 64| 57. 00000 1767. 00
CONSTRUCTI ON SI GN, A | | |
0053 801-06710 330. 000 DAY | 15. 50000 5115. 00| 18. 75060 6187. 70| 15. 82000 5220. 60
FLASH NG ARROW S| GN | | |
0054 801-06775 LUWP|  149000. 00000 149000. 00| 40738. 23000 40738. 23| 33045. 00000 33045. 00
MAI NTAI NI NG TRAFFI C | | |
0055 801-09133 4.000 EACH 4200. 00000 16800. 00| 3645. 95000 14583. 80| 3955. 00000 15820. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0056 801-97643 439.200 m | 17. 50000 7686. 00| 26. 77690 11760. 41| 18. 08000 7940. 74
TEMPORARY BUZZ STRI PS | | |
0057 805- 06592 6.000 m | 65. 00000 390. 00| 194. 80640 1168. 84| 211. 00000 1266. 00
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0058 805- 95520 2.000 EACH 220. 00000 440. 00| 473. 97350 947. 95| 513. 00000 1026. 00
EXPANSI ON FI TTING 50 nm | | |
0059 805-98336 6.000 m | 8. 50000 51. 00| 194. 80640 1168. 84| 212. 00000 1272. 00

WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | [
CONDUIT, 4 1/C | | I

0060 807- 86910 1.000 EACH 44. 00000 44. 00| 47. 91820 47. 92| 51. 00000 51. 00
CONNECTOR KI T,  UNFUSED [ | |

0061 807- 86915 1.000 EACH 47. 00000 47. 00| 47. 91820 47. 92| 52. 00000 52. 00
CONNECTOR KI T, FUSED | | |

0062 807- 92585 1.000 EACH 1850. 00000 1850. 00| 1474. 00550 1474. 01| 1594. 00000 1594. 00
LI GHT POLE RESET | | |

0064 808- 06705 170.000 m | 1. 05000 178. 50| 1. 02530 174. 30 1. 04000 176. 80
LINE, THERMOPLASTIC, SOLID, WA TE, 200 | | |
mm I I I

0065 808- 06713 1416.000 m | 0. 30000 424. 80| 0. 27330 386. 99| 0. 29000 410. 64
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0066 808- 06714 1464.000 m | 0. 30000 439. 20| 0. 27330 400. 11 0. 29000 424. 56
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0067 808- 06716 3049.800 m 1. 50000 4574. 70| 1. 36710 4169. 38| 1. 48000 4513. 70
LI NE, REMOVE | |

LI NE, THERMOPLASTI C, BROKEN, VH TE, 125 | |

mm | |
0069 709-51821 LUMP) 8000. 00000 8000. 00| 7187. 73000 7187. 73| 3685. 00000 3685. 00
SURFACE SEAL , STR NO 1 | |

|
0068 808-06702 1240.500 m | 1. 30000 1612. 65| 1. 23030 1526. 19| 1. 30000 1612. 65
I
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 311 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 594, 849. 22 ROQUTE : |-70
CALL ORDER . 311 CONTRACT ID : B -23934-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-0906416 | (3) 35-1609544
| ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON| SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 709-51821 LUWP| 8500. 00000 8500. 00| 7291. 90000 7291. 90| 3922. 00000 3922. 00
SURFACE SEAL , STR NO 2 | | |
SECTI ON TOTALS | $ 1,619,792.52] $ 1,630, 850. 36| $ 1,661, 227.99
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,619, 792.52| $ 1,630, 850. 36| $ 1,661,227.99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 311 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 594, 849. 22 ROQUTE : |-70
CALL ORDER . 311 CONTRACT ID : B -23934-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1917625 | (6) 35-0918397
| ERBER & M LLI GAN CONSTR. CO. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

STR NO 1 | | |

SECTI ON 0001 BRI DGE REHABI LI TATI ON
I

0001 105-01925 12.000 MCs |
FIELD OFFICE, 51.1 n?2

0002 105-06845 LUWP|
CONSTRUCTI ON ENG NEERI NG [

0003 110-01001 LUMP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202-02240 985.000 n?2
PAVEMENT, REMOVE

0005 202-02241 190.000 m |
GUARDRAI L, REMOVE |

0006 202-51328 LUWP
PRESENT STRUCTURE, REMOVE PORTI ONS ,

0007 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR NO 2

0008 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR NO 5

0009 202-51822 2115.000 n®
BRI DGE DECK OVERLAY, REMOVE

0010 202-60820 275.000 nR
SURFACE M LLING ASPHALT

0011 202-60822 275.000 nk
SURFACE M LLI NG PORTLAND CEMENT
CONCRETE

0012 211-02060 45.000 n8
B BORROW FOR STRUCTURE BACKFI LL

0013 303-60900 311.000 My
COVPACTED AGGREGATE FOR BASE, 0

0014 406-05521 6661.400 n®
ASPHALT FOR TACK COAT

0015 501-05090 11.500 nP

CEMENT CONCRETE PAVEMENT, RElI NFORCED
250 mMm

0016 501- 05092 994.500 nR
300 mMm

0017 601-01522 5.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB

I
I
|
|
CEMENT CONCRETE PAVEMENT, REINFORCED, |
|
|
|

UNI'T PR CE AMOUNT|  UNIT PRI CE AMOUNT
o e e e e e e ememeoaao-- o m e e e eeee—eaaao--
I I

1250. 00000 15000. 00| 2555. 33000 30663. 96

I

35000. 00000 35000. 00| 3157. 80000 3157. 80

I I

97500. 00000 97500. 00| 122000. 00000 122000. 00|

I I I
35. 00000 34475. 00| 33. 87000 33361. 95

I I I
6. 50000 1235. 00| 6. 32000 1200. 80

I I

60000. 00000 60000. 00| 65000. 00000 65000. 00|

I I I
60000. 00000 60000. 00| 60000. 00000 60000. 00|

| I |
60000. 00000 60000. 00| 60000. 00000 60000. 00|

| I I
7.50000 15862. 50| 8. 35000 17660. 25

I I I
10. 00000 2750. 00| 22. 66000 6231. 50

I I I
10. 00000 2750. 00| 18. 75000 5156. 25

I .' |
| 50. 00000 2250. 00| 117. 58000 5291. 10
I I I
| 35. 00000 10885. 00| 56. 23000 17487. 53
I I I
[ 0. 25000 1665. 35| 0. 06000 399. 68
I I I
75. 00000 862. 50| 115. 94000 1333. 31

| I

75. 00000 74587. 50| 131. 65000 130925. 93|

| |

1300. 00000 6500. 00| 1210. 49000 6052. 45

|

UNT PRI CE AMOUNT
2500. 00000 30000. 00
42000. 00000 42000. 00
540000. 00000 540000. 00
29. 00000 28565. 00
6. 30000 1197. 00
130000. 00000 130000. 00
130000. 00000 130000. 00
130000. 00000 130000. 00
21. 00000 44415. 00
75. 00000 20625. 00
75. 00000 20625. 00
48. 00000 2160. 00
96. 00000 29856. 00
1. 00000 6661. 40
180. 00000 2070. 00
110. 00000 109395. 00
1200. 00000 6000. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 311 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 594, 849. 22 ROQUTE : |-70
CALL ORDER . 311 CONTRACT ID : B -23934-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1917625 | (6) 35-0918397

| ERBER & M LLI GAN CONSTR.  CO. | M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0018 601-04746 6.000 EACH 7500. 00000 45000. 00| 6841. 90000 41051. 40| 6800. 00000 40800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0019 601- 94689 3.000 EACH 3250. 00000 9750. 00| 3210. 43000 9631. 29| 3200. 00000 9600. 00
GUARDRAI L END TREATMENT, CS | | |

0020 601-99105 247.410 m | 37. 50000 9277. 88 33. 68000 8332. 77 34. 00000 8411. 94
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0021 601-99132 2.000 EACH 125. 00000 250. 00| 110. 53000 221. 06| 110. 00000 220. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |

0022 602- 06639 578.800 m | 75. 00000 43410. 00| 72. 78000 42125. 06| 110. 00000 63668. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0023 602- 06646 1865.450 m | 75. 00000 139908. 75| 70. 21000 130973. 24| 87. 00000 162294. 15
TEMPORARY CONCRETE BARRI ER | | |

0024 602- 06729 16.000 EACH 7. 50000 120. 00| 6. 92000 110. 72| 7. 40000 118. 40
BARRI ER DELI NEATCR | |

0025 610- 05527 3918.100 My | 86. 00000 336956. 60 88. 00000 344792. 80| 110. 00000 430991. 00
HVA FOR APPROACHES | | |

0026 702-51110 318.000 kg | 7. 50000 2385. 00| 9. 88000 3141. 84 9. 90000 3148. 20
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0027 702- 51863 224.000 EACH| 10. 00000 2240. 00| 7. 24000 1621. 76| 21. 00000 4704. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0028 702- 90522 6.000 EACH 250. 00000 1500. 00| 265. 86000 1595. 16| 590. 00000 3540. 00
ROADVWAY DRAI NS, RESET | | |

0029 702- 92857 48.600 n8 | 1000. 00000 48600. 00| 1821. 54000 88526. 84| 2100. 00000 102060. 00
CONCRETE, C, SUBSTRUCTURE | | |

0030 703- 01540 148.000 EACH 15. 00000 2220. 00| 13. 69000 2026. 12| 21. 00000 3108. 00
THREADED TI E BAR ASSEMBLY | | |

0031 703-51030 14191.000 kg | 1. 50000 21286. 50| 1. 86000 26395. 26| 1. 80000 25543. 80
REI NFORCI NG STEEL | | |

0032 703-51032 16512. 000 kg | 1. 60000 26419. 20| 1. 92000 31703. 04| 2. 00000 33024. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0033 703- 97936 341.000 EACH 15. 00000 5115. 00| 13. 69000 4668. 29| 21. 00000 7161. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0034 704- 51002 54.000 n8 | 1000. 00000 54000. 00| 1468. 44000 79295. 76| 2500. 00000 135000. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0035 706- 05732 6.000 EACH 1200. 00000 7200. 00| 3224. 54000 19347. 24 2000. 00000 12000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0036 706-51020 12.600 n8 | 550. 00000 6930. 00| 935. 85000 11791. 71| 1400. 00000 17640. 00
CONCRETE, C, RAILING | | |

0037 711-51114 4.000 EACH 100. 00000 400. 00| 50. 16000 200. 64| 130. 00000 520. 00

ANCHOR BOLT, AR22 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PACGE : 311 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 594, 849. 22 ROQUTE : |-70
CALL ORDER . 311 CONTRACT ID : B -23934-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1917625 | (6) 35-0918397

| ERBER & M LLI GAN CONSTR.  CO. | M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0038 722-51401 12.000 n2 | 550. 00000 6600. 00| 427. 63000 5131. 56 530. 00000 6360. 00
BRI DGE DECK PATCHI NG FULL DEPTH [ | |

0039 722-51842 2189.000 n2 | 68. 50000 149946. 50| 96. 62000 211501. 18| 92. 00000 201388. 00
BRI DGE DECK OVERLAY | | |

0040 722-51846 26.000 n8 | 395. 00000 10270. 00| 395. 00000 10270. 00| 395. 00000 10270. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0041 722-51852 491.800 n2 | 100. 00000 49180. 00| 294. 88000 145021. 98| 220. 00000 108196. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0042 722- 60824 3265.800 n2 | 7.00000 22860. 60| 9. 61000 31384. 34| 18. 00000 58784. 40
SURFACE M LLI NG | | |

0043 722-97116 640.000 n2 | 120. 00000 76800. 00| 385. 56000 246758. 40| 220. 00000 140800. 00
BRI DGE DECK OVERLAY PATCHI NG | |

0044 724- 03276 104.000 m | 260. 00000 27040. 00| 421. 17000 43801. 68| 540. 00000 56160. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |

0045 724-51925 36.400 m | 300. 00000 10920. 00| 368. 31000 13406. 48| 670. 00000 24388. 00
STRUCTURAL EXPANSI ON JO NT, SS [ [

0046 801- 01093 8.000 EACH 700. 00000 5600. 00| 631. 56000 5052. 48| 1000. 00000 8000. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |

0047 801- 03290 1.000 EACH  18750. 00000 18750. 00|  15357. 08000 15357.08|  16000. 00000 16000. 00
CONSTRUCTI ON SIGN, C | | |

0048 801- 06203 2822.500 m | 0. 60000 1693. 50| 0. 41000 1157. 23| 0. 63000 1778. 18
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0049 801- 06207 16280.500 m | 3. 10000 50469. 55| 3. 03000 49329. 92| 3. 00000 48841. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0050 801- 06469 108.800 m | 6. 10000 663. 68 6. 21000 675. 65 5. 80000 631. 04
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 nm | [ |

0051 801- 06606 10. 000 EACH| 100. 00000 1000. 00| 68. 42000 684. 20| 79. 00000 790. 00
BARRI CADE, 111B | | |

0052 801- 06640 31.000 EACH 75. 00000 2325. 00| 52. 63000 1631. 53] 72.00000 2232. 00
CONSTRUCTI ON SIGN, A | | |

0053 801- 06710 330. 000 DAY | 16. 00000 5280. 00| 14. 74000 4864. 20| 15. 00000 4950. 00
FLASH NG ARROW S| GN | | |

0054 801- 06775 LUMP|  389500. 00000 389500. 00|  252000. 00000 252000. 00|  300000. 00000 300000. 00
MAI NTAI NI NG TRAFFI C | | |

0055 801- 09133 4.000 EACH 4000. 00000 16000. 00| 3684. 10000 14736. 40| 3000. 00000 12000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0056 801-97643 439.200 m | 17. 50000 7686. 00| 15. 15000 6653. 88 18. 00000 7905. 60

TEMPORARY BUZZ STRI PS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 311 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 594, 849. 22 ROQUTE : |-70
CALL ORDER . 311 CONTRACT ID : B -23934-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1917625 | (6) 35-0918397

| ERBER & M LLI GAN CONSTR.  CO. | M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0057 805- 06592 6.000 m | 160. 00000 960. 00| 196. 66000 1179. 96| 200. 00000 1200. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0058 805- 95520 2.000 EACH 575. 00000 1150. 00| 478. 02000 956. 04 470. 00000 940. 00
EXPANSI ON FI TTING 50 mm | | |

0059 805- 98336 6.000 m | 130. 00000 780. 00| 197. 12000 1182. 72| 200. 00000 1200. 00

WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDU T, 4 1/C | | |

0060 807- 86910 1.000 EACH 80. 00000 80. 00| 47. 54000 47. 54 47. 00000 47.00
CONNECTOR KI T, UNFUSED | | |

0061 807- 86915 1.000 EACH 80. 00000 80. 00| 48. 69000 48. 69| 48. 00000 48. 00
CONNECTOR KI T, FUSED | | |

0062 807- 92585 1.000 EACH 1850. 00000 1850. 00| 1485. 14000 1485. 14| 1500. 00000 1500. 00
LI GHT POLE RESET | |

0064 808- 06705 170.000 m | 1. 00000 170. 00| 0. 97000 164. 90| 2. 60000 442. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | |
nm I I [

0065 808- 06713 1416.000 m | 0. 40000 566. 40| 0. 27000 382. 32| 0. 36000 509. 76
LI NE, PAINT, SOLID, WH TE, 100 mm | |

0066 808-06714 1464.000 m | 0. 40000 585. 60| 0. 27000 395. 28| 0. 36000 527.04
LI NE, PAINT, SOLID, YELLOW 100 mm | | [

0067 808- 06716 3049.800 m | 1. 60000 4879. 68| 1. 38000 4208. 72| 0. 94000 2866. 81
LI NE, REMOVE | |

0068 808- 06702 1240.500 m | 1. 40000 1736. 70| 1. 21000 1501. 01| 1. 30000 1612. 65
LINE, THERVOPLASTIC, BROKEN, W TE, 125 | [
nmm I I I

0069 709- 51821 LUMP| 7250. 00000 7250. 00| 6277. 91000 6277. 91| 7200. 00000 7200. 00
SURFACE SEAL , STR NO 1 | | |

0070 709-51821 LUMP| 7250. 00000 7250. 00| 6551. 59000 6551. 59| 7300. 00000 7300. 00
SURFACE SEAL , STR NO 2 | | |

SECTI ON TOTALS | $ 2,124, 214. 99| $ 2,497, 274.52| $ 3,371, 989.87
------------------------------------------ Ty

CONTRACT TOTALS | $ 2,124,214.99| $ 2,497,274.52| $ 3,371,989.87




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 361 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL CRDER : 361 OONTRACT ID : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 130 WORK DAYS
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0756008
5328005
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1801998 QR INC $ 1,285,139.20 100. 0000%
2 35-1385672 FORCE CONSTRUCTI ON $ 1,388,929.82 108. 0762%
3 35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,417,361.11 110. 2885%
4 35-1878024 RAGLE, |INC. $ 1,424, 644.38 110. 8552%
5 35-1616373 OXLEY, SAM & COVPANY $ 1,518, 681.91 118. 1725%
6  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,546, 938.91 120. 3713%
| (1) 35-1801998 | (2) 35-1385672 | (3) 35-0906416
|CLR INC. | FORCE OONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REPLACEMENT AND
ENVI RONVENTAL M TI GATI ON
I I |
0001 105- 06790 12.000 MOS | 1600. 00000 19200. 00| 1479. 64800 17755. 78] 1151. 61800 13819. 42
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  14000. 00000 14000. 00|  31000. 00000 31000.00|  25720. 06000 25720. 06
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  64150. 00000 64150. 00|  71521. 68000 71521.68|  70868. 06000 70868. 06
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 6415. 00000 6415.00]  25000. 00000 25000. 00|  28264. 02000 28264. 02
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 140.000 m | 14. 00000 1960. 00| 5. 00000 700. 00| 15. 37930 2153. 10
GUARDRAI L, REMOVE | | |
0006 202- 51330 LUMP|  50000. 00000 50000. 00|  43586. 87000 43586.87|  76878. 56000 76878. 56
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 5376.000 12 | 1. 45000 7795. 20| 1. 16800 6279. 17| 1. 84480 9917. 64
SURFACE M LLING ASPHALT | | |
0008 203- 02000 21582.000 n8 | 4. 30000 92802. 60| 7. 29000 157332. 78] 4.73210 102128. 18
EXCAVATI ON,  COMMON | | |
0009 203- 02070 780.000 n8 | 7.00000 5460. 00| 9. 70000 7566. 00| 14. 67060 11443. 07
BORROW | | |
0010 203-51223 273.000 n8 | 7. 45000 2033. 85| 13. 49100 3683. 04| 10. 36880 2830. 68
EXCAVATI ON, WATERVAY | | |
0011 205- 02224 1379. 200 | 7.00000 9654. 40| 6. 55000 9033. 76 6. 83530 9427. 25

m
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PACGE : 361 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER . 361 CONTRACT I D : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1385672 | (3) 35-0906416
| LR I NC. | FORCE CONSTRUCTI ON | WEDDLE BROTHERS OONSTRUCT! ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205-02231 17.900 m | 100. 00000 1790. 00| 50. 00000 895. 00| 54. 68240 978. 81

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0013 205- 02234 2.000 EACH 100. 00000 200. 00| 90. 00000 180. 00| 93. 75300 187. 51
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0014 211- 02060 187.400 n8 | 23. 00000 4310. 20| 27. 25000 5106. 65| 33. 95660 6363. 47
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 211- 06467 38.000 n8 | 67. 00000 2546. 00| 30. 00000 1140. 00| 41. 71060 1585. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0016 212- 06281 4145.000 n8 | 3.35000 13885. 75| 2. 50000 10362. 50| 2. 54860 10563. 95
STOCKPI LED SELECTED MATERI AL | | |

0017 212- 06282 4145.000 n8 | 0. 55000 2279. 75| 3.00000 12435. 00| 3. 81480 15812. 35
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |

0018 303- 02051 96.000 My | 12. 00000 1152. 00| 14. 60000 1401. 60| 24. 63890 2365. 33
STONE, 2 | | |

0019 303-52308 1483.100 My | 12. 20000 18093. 82 12. 50000 18538. 75| 22. 96530 34059. 84
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0020 303-98541 27.700 My | 20. 00000 554. 00| 45. 00000 1246. 50| 47.07890 1304. 09
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |

0021 402- 05468 486.000 My | 48. 50000 23571. 00| 46. 30000 22501. 80| 65. 45120 31809. 28
HVA BASE 25.0 mm MAI NLI NE | | |

0022 402- 05474 1328.700 My | 51. 00000 67763. 70| 48. 60000 64574. 82| 59. 70980 79336. 41
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0023 402- 05477 575.200 My | 62. 00000 35662. 40| 59. 05000 33965. 56| 72. 34080 41610. 43
HVA SURFACE 9.5 nm MAI NLI NE | | |

0024 402- 05481 523.700 My | 48. 50000 25399. 45| 46. 30000 24247. 31| 67. 74770 35479. 47
HVA BASE 25.0 mm SHOULDER | |

0025 404- 05511 591.700 n2 | 6. 00000 3550. 20| 6. 00000 3550. 20| 7. 47520 4423.08
SEAL COAT, 2 | |

0026 405- 05518 591.700 n2 | 1. 75000 1035. 48| 1. 75000 1035. 48| 0. 63540 375.97
ASPHALT FOR PRI ME COAT | |

0027 406- 05520 2.800 My | 300. 00000 840. 00| 300. 00000 840. 00| 229. 65600 643. 04
ASPHALT FOR TACK COAT | | |

0028 601- 01522 4.000 EACH 1220. 00000 4880. 00| 1200. 00000 4800. 00| 1250. 04000 5000. 16
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0029 601- 01740 1.000 EACH 1710. 00000 1710. 00| 1495. 00000 1495. 00| 1770. 89000 1770. 89
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 4 | |

TEMPORARY GUARDRAI L, WBEAM 1.905 m [ |

|
I
0030 601- 02206 60.960 m | 63. 00000 3840. 48] 22. 96000 1399. 64] 64. 93540 3958. 46
I

SPACI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PACGE : 361 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER : 361 CONTRACT ID : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1801998 | (2) 35-1385672 | (3) 35-0906416
| CLR INC. | FORCE OONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0031 601- 94689 3.000 EACH 3250. 00000 9750. 00| 3671. 32700 11013. 98| 3333. 44000 10000. 32
GUARDRAI L END TREATMENT, CS | | |

0032 601- 97080 4.000 EACH| 1750. 00000 7000. 00| 1705. 00000 6820. 00| 1729. 22200 6916. 89
TEMPORARY GUARDRAI L END TREATMENT, OS | | |

0033 601- 99105 87.630 m | 43. 00000 3768. 09| 32. 90000 2883. 03] 44. 42950 3893. 36
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |

0034 602- 06729 10. 000 EACH| 25. 00000 250. 00| 9. 75000 97. 50| 8. 33360 83.34
BARRI ER DEL| NEATOR | | |

0035 610- 05527 28.100 My | 103. 00000 2894. 30| 75. 00000 2107. 50| 91. 86140 2581. 31
HVA FOR APPROACHES |

0036 610- 06257 177.600 n2 | 90. 00000 15984. 00| 79. 26000 14076. 58| 74. 03010 13147. 75
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |

0037 611- 06497 1.000 EACH 110. 00000 110. 00| 105. 00000 105. 00| 182. 29750 182. 30
MAI LBOX ASSEMBLY, S| NGLE | | |

0038 615- 06490 14.000 EACH| 105. 00000 1470. 00| 95. 00000 1330. 00| 106. 25340 1487. 55
RI GHT OF WAY MARKER | | |

0039 615- 06505 4.000 EACH 450. 00000 1800. 00| 395. 00000 1580. 00| 494. 80750 1979. 23
MONUMENT, B | | |

0040 615- 06510 2.000 EACH 375. 00000 750. 00| 295. 00000 590. 00| 390. 63750 781. 28
MONUMENT, C | | |

0041 616- 02320 1024.000 n2 | 1. 25000 1280. 00| 3. 50000 3584. 00| 3.11690 3191. 71
GEOTEXTI LES | | |

0042 616- 06405 957.000 My | 16. 00000 15312. 00| 26. 25000 25121. 25| 22. 14250 21190. 37
Rl PRAP, REVETMENT | | |

0043 621- 01004 2.000 EACH 695. 00000 1390. 00| 660. 00000 1320. 00| 687. 52200 1375. 04
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0044 621- 04258 60.500 kg | 34. 70000 2099. 35| 32. 98000 1995. 29| 34. 44830 2084. 12

SEED M XTURE , HARDWOOD SEEDLI NG | | I
PLANTI NG AREA | | |

0045 621- 04258 3.800 kg | 60. 00000 228. 00| 49. 90000 189. 62| 57. 41370 218. 17
SEED M XTURE , WETLAND PLANTI NG | | |

0046 621- 06545 1.837 My | 740. 00000 1359. 38| 607. 67600 1116. 30| 637. 29550 1170. 71
FERTI LI ZER | | |

0047 621- 06548 5.200 kg | 55. 00000 286. 00| 55. 00000 286. 00| 57. 41410 298. 55
SEED M XTURE, CV | | |

0048 621- 06553 165.000 kg | 9. 10000 1501. 50| 8. 65000 1427. 25| 9. 18620 1515. 72
SEED M XTURE, R | | |

0049 621- 06557 23.200 kg | 13. 10000 303. 92| 12. 55000 291. 16| 13. 77930 319. 68

I

SEED M XTURE, T



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 361 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER . 361 CONTRACT I D : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1385672 | (3) 35-0906416
| CLR, I NC. | FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0050 621- 06565 4.000 My | 640. 00000 2560. 00| 530. 00000 2120. 00| 562. 65030 2250. 60
MULCHI NG MATERI AL | | |
0051 621- 06567 3.400 kL | 1. 00000 3. 40| 1. 00000 3. 40| 7. 88650 26.81
WATER | | |
0052 621-06574 191.000 n2 | 5. 10000 974. 10| 4, 85000 926. 35| 6. 22930 1189. 80
SODDI NG | | |
0053 622-01937 17120. 000 EACH 3. 60000 61632. 00| 3. 45000 59064. 00| 3. 59390 61527. 57
PLANT | [ |
0054 622-52436 25.000 EACH 25. 00000 625. 00| 24. 00000 600. 00| 25. 00080 625. 02
SIGN, DO NOT MOW OR SPRAY | | [
0055 622-91786 170. 000 EACH 11. 00000 1870. 00| 10. 55000 1793. 50| 11. 45870 1947. 98
SEEDLI NG | | [
0056 622-91786 1304. 000 EACH| 11. 00000 14344. 00| 10. 55000 13757. 20| 11. 45870 14942. 14
SEEDLI NG FOR W LDLI FE HABI TAT | | |
0057 701-51190 634.000 m | 115. 00000 72910. 00| 82. 95200 52591. 57| 111.51580 70701. 02
PILE, STEEL H, HP 250 X 62 | | [
0058 701-91792 41. 000 EACH 75. 00000 3075. 00| 71. 40000 2927. 40| 84. 13650 3449. 60
PILE TIP, STEEL H | | [
0059 701-97805 99.000 m | 400. 00000 39600. 00| 204. 52800 20248. 27| 237.12370 23475. 25
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 250 X 62 | |
0060 702-51100 137.900 kg | 10. 00000 1379. 00| 10. 62400 1465. 05| 7.75450 1069. 35
DRAI N PI PE, CAST | RON, 150 nm | | |
0061 702-51110 1168.800 kg | 5. 00000 5844. 00| 4.65100 5436. 09| 5. 82230 6805. 10
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0062 702-94139 65.600 nB | 595. 00000 39032. 00| 600. 09500 39366. 23| 603. 65760 39599. 94
CONCRETE, A, ABOVE FOOTI NGS | | |
0063 703- 03622 122. 000 EACH 17. 50000 2135. 00| 16. 57200 2021. 78| 14. 04610 1713. 62
TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | | [
0064 703-51030 5342.000 kg | 1. 73000 9241. 66| 1. 36400 7286. 49| 1. 26670 6766. 71
REI NFORCI NG STEEL | | [
0065 703-51032 42552. 000 kg | 1. 83000 77870. 16| 1. 37800 58636. 66| 1.47280 62670. 59
REI NFORCI NG STEEL, EPOXY CQATED | | |
0066 704-51002 210.000 nm8 | 585. 00000 122850. 00| 617. 42100 129658. 41| 494. 56030 103857. 66
CONCRETE, C, SUPERSTRUCTURE | | |
0067 706-05732 4.000 EACH 1250. 00000 5000. 00| 1200. 00000 4800. 00| 1309. 95850 5239. 83
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0068 706-51020 27.200 n8 | 410. 00000 11152. 00| 526. 00000 14307. 20| 564. 12270 15344. 14
CONCRETE, C, RAILING | | |
0069 707-05982 390.600 m | 228. 00000 89056. 80| 275. 99300 107802. 87| 232. 63900 90868. 79

STRUCTURAL MEMBERS, CONCRETE |-BEAM 1,
711 nm X 305 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 361 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER . 361 CONTRACT I D : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1385672 | (3) 35-0906416
| CLR, I NC. | FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0070 709-51821 LUWP| 5000. 00000 5000. 00| 4750. 00000 4750. 00| 5660. 71000 5660. 71
SURFACE SEAL | | |
0071 711-51070 28.000 EACH 75. 00000 2100. 00| 30. 32600 849. 13| 52.70220 1475. 66
ANCHOR PLATE, AP 1 | | [
0072 713-51335 LUWP|  105000. 00000 105000. 00| 139358. 28000 139358. 28] 136467. 41000 136467. 41
TEMPORARY BRI DGE AND APPROACHES | |
0073 714-05760 20.000 m | 2025. 00000 40500. 00| 1935. 00000 38700. 00| 1685. 71260 33714. 25
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm X 1500 nm | | |
0074 715-04509 5,000 m | 170. 00000 850. 00| 395. 00000 1975. 00| 332. 28120 1661. 41
TEMPORARY PI PE , 750 mm | | |
0075 715- 05407 41.000 m | 20. 00000 820. 00| 14. 28300 585. 60| 51. 06710 2093. 75
Pl PE, END BENT DRAIN, 150 mm | | |
0076 715-44255 174.000 m | 7. 75000 1348. 50| 16. 40000 2853. 60| 19. 80580 3446. 21
PIPE, GROUP K, 150 nm | | [
0077 715-46030 2.000 EACH 375. 00000 750. 00| 825. 00000 1650. 00| 761. 58720 1523. 17
PI PE END SECTION, 750 mm | | |
0078 801-04308 2.000 EACH 470. 00000 940. 00| 447. 00000 894. 00| 465. 63990 931. 28
ROAD CLOSURE SI GN ASSEMBLY | | |
0079 801- 06203 7156.000 m | 0. 40000 2862. 40| 0. 38000 2719. 28| 0. 41010 2934. 68
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0080 801- 06605 2.000 EACH 110. 00000 220. 00| 108. 50000 217. 00| 114. 58700 229. 17
BARRI CADE, |11A | | |
0081 801- 06606 2.000 EACH 150. 00000 300. 00| 149. 00000 298. 00| 156. 25500 312.51
BARRI CADE, |11B | | |
0082 801- 06640 10. 000 EACH 200. 00000 2000. 00| 195. 00000 1950. 00| 208. 34000 2083. 40
CONSTRUCTI ON SI GN, A | | |
0083 808- 06703 1606.000 m | 0. 88000 1413. 28| 0. 83000 1332. 98| 0. 88850 1426. 93
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0084 808- 75051 138.000 m | 5. 15000 710. 70| 4. 90000 676. 20| 5. 12660 707. 47
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | |
0085 808- 75054 138.000 m | 5. 15000 710. 70| 4. 90000 676. 20| 5. 12660 707. 47
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0086 808- 75245 1606.000 m | 0. 88000 1413. 28| 0. 83000 1332. 98| 0. 88850 1426. 93
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0087 804-06740 65. 000 EACH| 26. 00000 1690. 00| 45. 75000 2973. 75| 26. 04000 1692. 60
DELI NEATCR W TH POST, D2 , WHITE | | |
0088 808- 06716 760.000 m | 1. 69000 1284. 40| 1. 60000 1216. 00| 1.71000 1299. 60

LI NE, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 361 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER . 361 CONTRACT I D : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1385672 | (3) 35-0906416
| LR I NC. | FORCE CONSTRUCTI ON | WEDDLE BROTHERS CONSTRUCT! ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 1,285, 139. 20| $ 1,388, 929. 82| $ 1,417,361.11
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
$ 1,417,361.11

| $ 1,285, 139. 20|

$ 1,388,929. 82|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 361 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER . 361 CONTRACT I D : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-1616373 | (6) 35-2040801
| RAGLE, | NC. | OXLEY, SAM & COVPANY | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT AND
ENVI RONVENTAL M TI GATI ON
I | |
0001 105-06790 12. 000 MOS | 1000. 00000 12000. 00| 2440. 00000 29280. 00| 1275. 00000 15300. 00
FIELD OFFI CE, 27.9 n? | | |
0002 105- 06845 LUWP| 25000. 00000 25000. 00| 53000. 00000 53000. 00| 25000. 00000 25000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 70000. 00000 70000. 00| 72540. 00000 72540. 00| 76750. 00000 76750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 9000. 00000 9000. 00| 15000. 00000 15000. 00| 7600. 00000 7600. 00
CLEARI NG R GHT OF WAY | | |
0005 202-02241 140.000 m | 5. 00000 700. 00| 5. 30000 742. 00| 14. 00000 1960. 00
GUARDRAI L, REMOVE | | |
0006 202-51330 LUWP| 50000. 00000 50000. 00| 27900. 00000 27900. 00| 48500. 00000 48500. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202-60820 5376.000 n2 | 2. 00000 10752. 00| 2. 30000 12364. 80| 2. 00000 10752. 00
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02000 21582.000 n8 | 3. 80000 82011. 60| 5. 59000 120643. 38| 7.29000 157332. 78
EXCAVATI QN, COWDN | | |
0009 203-02070 780.000 nB8 | 28. 00000 21840. 00| 12. 17000 9492. 60| 9. 70000 7566. 00
BORROW | | |
0010 203-51223 273.000 n8 | 10. 00000 2730. 00| 8. 22000 2244. 06| 10. 00000 2730. 00
EXCAVATI ON, WATERWAY | | [
0011 205- 02224 1379.200 m | 5. 00000 6896. 00| 6. 94000 9571. 65| 6. 55000 9033. 76
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | [ |
0012 205-02231 17.900 m | 40. 00000 716. 00| 106. 00000 1897. 40| 50. 00000 895. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | [ |
0013 205- 02234 2.000 EACH 75. 00000 150. 00| 95. 40000 190. 80| 90. 00000 180. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0014 211-02060 187.400 nB8 | 26. 00000 4872. 40| 19. 69000 3689. 91| 27. 25000 5106. 65
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 211- 06467 38.000 nB | 42. 00000 1596. 00| 34. 74000 1320. 12| 60. 00000 2280. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0016 212-06281 4145.000 nB | 1. 50000 6217. 50| 5. 74000 23792. 30| 2. 50000 10362. 50
STOOKPI LED SELECTED MATERI AL | | |
0017 212-06282 4145.000 nB | 1. 50000 6217. 50| 5. 48000 22714. 60| 3. 00000 12435. 00
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |
0018 303- 02051 96.000 My | 18. 00000 1728. 00| 35. 00000 3360. 00| 14. 60000 1401. 60

STONE, 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PACGE : 361 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER . 361 CONTRACT I D : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-1616373 | (6) 35-2040801
| RAGLE, | NC. | OXLEY, SAM & COVPANY | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 303-52308 1483.100 My | 21. 00000 31145. 10| 23. 10000 34259. 61| 20. 00000 29662. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0020 303-98541 27.700 My | 26. 00000 720. 20| 49. 50000 1371. 15| 45. 00000 1246. 50
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0021 402- 05468 486.000 My | 48. 30000 23473. 80| 66. 88000 32503. 68| 62. 50000 30375. 00
HVA BASE 25.0 mm MAINLI NE | | |
0022 402-05474 1328.700 My | 48. 60000 64574. 82| 60. 11000 79868. 16| 57. 25000 76068. 08
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0023 402- 05477 575.200 My | 59. 05000 33965. 56| 73. 83000 42467. 02| 69. 00000 39688. 80
HVA SURFACE 9.5 nm MAI NLI NE | | [
0024 402- 05481 523.700 My | 48. 30000 25294. 71| 69. 02000 36145. 77| 64. 50000 33778. 65
HVA BASE 25.0 nm SHOULDER | | |
0025 404- 05511 5901.700 n2 | 6. 00000 3550. 20| 7. 49000 4431. 83| 7. 00000 4141. 90
SEAL COAT, 2 | | |
0026 405-05518 591.700 n2 | 1. 75000 1035. 48| 0. 67000 396. 44| 0. 61000 360. 94
ASPHALT FOR PRI ME COAT | | [
0027 406- 05520 2.800 My | 300. 00000 840. 00| 677. 60000 1897. 28| 220. 00000 616. 00
ASPHALT FOR TACK COAT | | [
0028 601-01522 4.000 EACH 1160. 00000 4640. 00| 1272. 00000 5088. 00| 1160. 00000 4640. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601-01740 1.000 EACH| 1625. 00000 1625. 00| 1644. 50000 1644. 50| 1625. 00000 1625. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0030 601- 02206 60.960 m | 60. 00000 3657. 60| 24. 34000 1483. 77| 60. 00000 3657. 60
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0031 601-94689 3.000 EACH 3125. 00000 9375. 00| 3710. 00000 11130. 00| 3125. 00000 9375. 00
GUARDRAI L END TREATMENT, OS | | |
0032 601-97080 4.000 EACH 1660. 00000 6640. 00| 1807. 30000 7229. 20| 1660. 00000 6640. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0033 601-99105 87.630 m | 41. 00000 3592. 83| 36. 19000 3171. 33| 41. 00000 3592. 83
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 602-06729 10. 000 EACH 10. 00000 100. 00| 10. 73000 107. 30| 7.00000 70. 00
BARRI ER DELI NEATOR | | |
0035 610- 05527 28.100 My | 75. 00000 2107. 50| 96. 80000 2720. 08| 88. 00000 2472. 80
HVA FOR APPROACHES | | |
0036 610- 06257 177.600 n2 | 58. 00000 10300. 80| 64. 86000 11519. 14| 75. 00000 13320. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0037 611-06497 1.000 EACH 150. 00000 150. 00| 115. 50000 115. 50| 105. 00000 105. 00

MAI LBOX ASSEMBLY, SI NGLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 361 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER . 361 CONTRACT I D : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-1616373 | (6) 35-2040801
| RAGLE, | NC. | OXLEY, SAM & COVPANY | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0038 615- 06490 14.000 EACH 102. 00000 1428. 00| 104. 50000 1463. 00| 102. 00000 1428. 00
R GHT OF WAY MARKER | | |
0039 615- 06505 4.000 EACH 250. 00000 1000. 00| 418. 70000 1674. 80| 415. 00000 1660. 00
MONUMENT, B | | |
0040 615- 06510 2.000 EACH 350. 00000 700. 00| 312. 70000 625. 40| 390. 00000 780. 00
MONUMENT, C | | |
0041 616- 02320 1024.000 n2 | 1. 75000 1792. 00| 1. 80000 1843. 20| 3. 50000 3584. 00
GEOTEXTI LES | | [
0042 616- 06405 957.000 My | 18. 00000 17226. 00| 17. 28000 16536. 96| 26. 25000 25121. 25
R PRAP, REVETNMENT | | [
0043 621-01004 2.000 EACH 660. 00000 1320. 00| 699. 60000 1399. 20| 660. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-04258 60.500 kg | 32. 98000 1995. 29| 34. 96000 2115. 08| 32. 98000 1995. 29
SEED M XTURE , HARDWOCD SEEDLI NG | | |
PLANTI NG AREA | [ [
0045 621- 04258 3.800 kg | 49. 90000 189. 62| 54. 89000 208. 58| 49. 90000 189. 62
SEED M XTURE , WETLAND PLANTI NG | | |
0046 621- 06545 1.837 My | 610. 00000 1120. 57| 646. 60000 1187. 80| 607. 68000 1116. 31
FERTI LI ZER | | |
0047 621-06548 5.200 kg | 55. 00000 286. 00| 60. 50000 314. 60| 55. 00000 286. 00
SEED M XTURE, CV | | [
0048 621- 06553 165.000 kg | 8. 65000 1427. 25| 9. 17000 1513. 05| 8. 65000 1427. 25
SEED M XTURE, R | | [
0049 621- 06557 23.200 kg | 12. 55000 291. 16| 13. 30000 308. 56| 12. 55000 291. 16
SEED M XTURE, T | | |
0050 621- 06565 4.000 My | 530. 00000 2120. 00| 561. 80000 2247. 20| 530. 00000 2120. 00
MULCHI NG MATERI AL | | [
0051 621- 06567 3.400 KL | 1. 00000 3. 40| 1. 10000 3. 74| 1. 00000 3.40
WATER | [ |
0052 621- 06574 191.000 n2 | 4. 85000 926. 35| 5. 14000 981. 74| 6. 10000 1165. 10
SODDI NG | | |
0053 622-01937 17120. 000 EACH 3. 45000 59064. 00| 3. 66000 62659. 20| 3. 45000 59064. 00
PLANT | [ |
0054 622-52436 25.000 EACH 20. 00000 500. 00| 26. 40000 660. 00| 24. 00000 600. 00
SIGN, DO NOT MOW OR SPRAY | | |
0055 622-91786 170. 000 EACH 10. 55000 1793. 50| 11. 61000 1973. 70| 10. 55000 1793. 50
SEEDLI NG | | |
0056 622-91786 1304. 000 EACH 10. 55000 13757. 20| 11. 18000 14578. 72| 10. 55000 13757. 20
SEEDLI NG FOR W LDLI FE HABI TAT | | |
0057 701-51190 634.000 m | 110. 00000 69740. 00| 67. 35000 42699. 90| 120. 00000 76080. 00

PILE, STEEL H HP 250 X 62 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 361 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER . 361 CONTRACT I D : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-1616373 | (6) 35-2040801
| RAGLE, | NC. | OXLEY, SAM & COMPANY | GOHVANN ASPHALT & OONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 701-91792 41.000 EACH 100. 00000 4100. 00| 74. 51000 3054. 91| 120. 00000 4920. 00
PILE TIP, STEEL H | |
0059 701-97805 99.000 m 185. 00000 18315. 00| 310. 00000 30690. 00| 700. 00000 69300. 00

|
PILE, STEEL H, REINFORCED CONCRETE | |
ENCASED, HP 250 X 62 | |

I

0060 702-51100 137.900 kg 4.00000 551. 60| 12. 00000 1654. 80| 6. 00000 827. 40
DRAI N Pl PE, CAST | RON, 150 mm | | |

0061 702-51110 1168.800 kg | 8. 00000 9350. 40| 5. 00000 5844. 00| 6. 00000 7012. 80
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0062 702- 94139 65.600 n8 | 600. 00000 39360. 00| 382. 92000 25119. 55| 600. 00000 39360. 00
CONCRETE, A, ABOVE FOOTI NGS | | |

0063 703- 03622 122.000 EACH 12. 00000 1464. 00| 30. 00000 3660. 00| 9. 00000 1098. 00
TIE BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | | |

0064 703-51030 5342.000 kg | 1. 40000 7478. 80| 1. 21000 6463. 82| 1. 40000 7478. 80
REI NFORCI NG STEEL | |

0065 703-51032 42552.000 kg | 1. 50000 63828. 00| 1. 31000 55743. 12| 1. 60000 68083. 20
REI NFORCI NG STEEL, EPOXY COATED | |

0066 704-51002 210.000 n8 | 500. 00000 105000. 00| 380. 00000 79800. 00| 600. 00000 126000. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0067 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1320. 00000 5280. 00| 1275. 00000 5100. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0068 706- 51020 27.200 n8 | 350. 00000 9520. 00| 695. 81000 18926. 03| 600. 00000 16320. 00
CONCRETE, C, RAILING | | |

0069 707- 05982 390.600 m | 225. 00000 87885. 00| 232. 87000 90959. 02 415. 00000 162099. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | |
711 mm X 305 mm | | |

0070 709-51821 LUMP| 5253. 00000 5253. 00| 5035. 00000 5035. 00| 4150. 00000 4150. 00
SURFACE SEAL | | |

0071 711-51070 28.000 EACH 100. 00000 2800. 00| 40. 00000 1120. 00| 25. 00000 700. 00
ANCHOR PLATE, AP 1 | | |

0072 713-51335 LUMP|  297000. 00000 297000. 00| 276798. 26000 276798.26| 125000. 00000 125000. 00
TEMPORARY BRI DGE AND APPROACHES | | |

0073 714- 05760 20.000 m | 1800. 00000 36000. 00| 2070. 00000 41400. 00| 1935. 00000 38700. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3600 nm X 1500 nm | | |

0074 715- 04509 5.000 m | 195. 00000 975. 00| 272. 87000 1364. 35| 395. 00000 1975. 00
TEMPORARY PI PE , 750 mm | | |

0075 715- 05407 41.000 m | 18. 00000 738. 00| 10. 00000 410. 00| 30. 00000 1230. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0076 715- 44255 174.000 m | 8. 00000 1392. 00| 13. 20000 2296. 80| 16. 40000 2853. 60

PIPE, GROUP K, 150 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 361 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 458. 53 ROUTE : US 231
CALL ORDER . 361 CONTRACT I D : B -24973-A COUNTI ES : DAVI ESS GREENE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1878024 | (5) 35-1616373 | (6) 35-2040801
| RAGLE, | NC. | OXLEY, SAM & COVPANY | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0077 715-46030 2.000 EACH 330. 00000 660. 00| 600. 00000 1200. 00| 825. 00000 1650. 00
PI PE END SECTION, 750 mm | | |
0078 801-04308 2.000 EACH 447. 00000 894. 00| 385. 00000 770. 00| 447. 00000 894. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0079 801- 06203 7156.000 m | 0. 38000 2719. 28| 1. 02000 7299. 12| 0. 38000 2719. 28
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0080 801- 06605 2.000 EACH 108. 50000 217. 00| 220. 00000 440. 00| 108. 50000 217.00
BARRI CADE, |11A | |
0081 801- 06606 2.000 EACH 149. 00000 298. 00| 247. 50000 495. 00| 149. 00000 298. 00
BARRI CADE, |11B | |
0082 801- 06640 10. 000 EACH| 195. 00000 1950. 00| 143. 00000 1430. 00| 195. 00000 1950. 00
CONSTRUCTI ON SI GN, A | | [
0083 808- 06703 1606.000 m | 0. 83000 1332. 98| 1. 25000 2007. 50| 0. 83000 1332. 98
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nm] | |
0084 808- 75051 138.000 m | 4. 90000 676. 20| 4. 73000 652. 74| 4. 90000 676. 20
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0085 808- 75054 138.000 m | 4. 90000 676. 20| 4.91000 677. 58| 4. 90000 676. 20
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mMm | |
0086 808- 75245 1606.000 m | 0. 83000 1332. 98| 1. 25000 2007. 50| 0. 83000 1332. 98
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0087 804-06740 65. 000 EACH 21. 00000 1365. 00| 19. 80000 1287. 00| 21. 00000 1365. 00
DELI NEATOR WTH POST, D2 , WH TE | |
0088 808- 06716 760.000 m | 1. 60000 1216. 00| 3. 30000 2508. 00| 1. 60000 1216. 00
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 1,424,644. 38| $ 1,518, 681. 91| $ 1,546,938.91
------------------------------------------ Ty

CONTRACT TOTALS | $ 1,424, 644. 38| $ 1,518, 681. 91| $ 1,546, 938.91




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 363 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 678, 386. 10 ROUTE : BROOKVI LLE ROAD
CALL ORDER . 363 CONTRACT ID : B -24974-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : B050009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $  654,392.12 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO CONDI TI ONAL $  659,884.02 100. 8392%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 693, 613.65 105. 9935%
4 35-1381845 HARVEY, GEORGE R & SON, INC. $  724,577.07 110. 7252%
5  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  758,923.08 115. 9737%
6  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 770, 754.20 117. 7817%
| (1) 35-1917625 | (2) 35-1609544 | (3) 35-1212938
| M LESTONE CONTRACTCRS, L.P. | SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 6.000 MOS | 2900. 00000 17400. 00| 1400. 00000 8400. 00| 600. 00000 3600. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 8000. 00000 8000.00]  12000. 00000 12000. 00|  11000. 00000 11000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  32000. 00000 32000. 00|  32990. 00000 32990.00|  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 6000. 00000 6000. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51328 LUMP|  55000. 00000 55000. 00|  68355. 00000 68355. 00|  34000. 00000 34000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0006 202- 60820 366.000 n2 | 7.00000 2562. 00| 4.00000 1464. 00| 4. 50000 1647. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 484.000 n8 | 20. 00000 9680. 00| 14. 00000 6776. 00| 26. 00000 12584. 00
EXCAVATI ON,  COVMON | | |
0008 203- 02070 281.000 n8 | 26. 50000 7446. 50| 14. 00000 3934. 00| 18. 00000 5058. 00
BORROW | | |
0009 205- 02224 600.000 m | 5. 30000 3180. 00| 5. 77000 3462. 00| 5. 50000 3300. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02237 2.000 EACH 52. 00000 104. 00| 57. 00000 114. 00| 100. 00000 200. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |

0011 206-51230 126.000 nB | 35. 00000 4410. 00| 50. 00000 6300. 00| 30. 00000 3780. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | [
0012 206-93520 48.500 n2 | 150. 00000 7275. 00| 215. 00000 10427. 50| 1700. 00000 82450. 00

TEMPORARY SHEET PI LI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PACGE : 363 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 678, 386. 10 ROUTE : BROOKVI LLE ROAD
CALL ORDER . 363 CONTRACT ID : B -24974-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1609544 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABILL QO | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 211- 02060 108.000 nB | 58. 00000 6264. 00| 39. 00000 4212. 00| 34. 00000 3672. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 211- 06467 20.600 n8 | 90. 00000 1854. 00| 40. 00000 824. 00| 85. 00000 1751. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0015 213-52830 12.000 n8 | 150. 00000 1800. 00| 60. 00000 720. 00| 150. 00000 1800. 00
FLOMBLE MORTAR | | [
0016 213-52831 2.000 EACH 175. 00000 350. 00| 500. 00000 1000. 00| 100. 00000 200. 00
DRI LLED HOLE FOR FLOMWABLE MORTAR | | |
0017 401- 05437 813.000 My | 61. 00000 49593. 00| 47. 31000 38463. 03] 43. 50000 35365. 50
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0018 401- 05454 193.000 M | 76. 00000 14668. 00| 78. 09000 15071. 37| 72. 00000 13896. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0019 402- 05475 342.000 My | 67. 00000 22914. 00| 64. 98000 22223. 16| 60. 00000 20520. 00
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0020 402- 05495 165.000 My | 72. 00000 11880. 00| 93. 48000 15424. 20| 85. 00000 14025. 00
HVA WEDGE AND LEVEL | | [
0021 501- 05090 438.200 n2 | 56. 00000 24539. 20| 64. 00000 28044. 80| 45. 00000 19719. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0022 601-01522 4.000 EACH 1500. 00000 6000. 00| 1700. 00000 6800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0023 601- 06035 128.000 m | 60. 00000 7680. 00| 64. 00000 8192. 00| 60. 00000 7680. 00
GUARDRAI L, RESET | | [
0024 601-99105 30.400 m | 46. 00000 1398. 40| 49. 02000 1490. 21| 37. 00000 1124. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0025 602- 06639 61.000 m | 115. 00000 7015. 00| 115. 49000 7044. 89| 95. 00000 5795. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0026 602- 06646 80.000 m | 115. 00000 9200. 00| 69. 00000 5520. 00| 75. 00000 6000. 00
TEMPORARY CONCRETE BARR! ER | | [
0027 605- 06155 37.200 m | 73. 00000 2715. 60| 60. 00000 2232. 00| 45. 00000 1674. 00
CURB AND GQUTTER, CONCRETE, MODI FI ED | | |
0028 616- 02320 32.000 n2 | 9. 00000 288. 00| 4. 00000 128. 00| 7.00000 224. 00
GEOTEXTI LES | | [
0029 616-51367 135.000 n2 | 74. 00000 9990. 00| 50. 00000 6750. 00| 35. 00000 4725. 00
SLOPEWALL, CONCRETE, 100 mm | | [
0030 619-51860 LUMP| 2800. 00000 2800. 00| 3420. 00000 3420. 00| 5600. 00000 5600. 00
PAI NT STEEL BRI DGE, PORTI ONS | | |
0031 619- 60999 LUVP| 8100. 00000 8100. 00| 9120. 00000 9120. 00| 6500. 00000 6500. 00
CLEAN STEEL BRI DGE, PARTI AL | | [
0032 621-01620 2852.000 n2 | 0. 56000 1597. 12| 0. 62000 1768. 24| 0. 60000 1711. 20

MJULCHED SEEDI NG LEGUMVE, 1 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 363 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 678, 386. 10 ROUTE : BROOKVI LLE ROAD
CALL ORDER . 363 CONTRACT ID : B -24974-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1609544 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABILL QO | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0034 701-51195 102.000 m | 106. 00000 10812. 00| 98. 42000 10038. 84| 185. 00000 18870. 00
PILE, STEEL H, HP 310 X 79 | | |
0035 702-51005 53.800 n8 | 900. 00000 48420. 00| 665. 40000 35798. 52| 500. 00000 26900. 00
CONCRETE, A, SUBSTRUCTURE | | [
0036 702-51015 14.200 n8 | 650. 00000 9230. 00| 300. 00000 4260. 00| 330. 00000 4686. 00
CONCRETE, B, FOOTI NGS | | [
0037 703-90512 48.000 EACH 7. 00000 336. 00| 8. 56000 410. 88| 13. 00000 624. 00
THREADED BAR SPLI CE | | [
0038 703-90976 6208. 000 kg | 1. 20000 7449. 60| 1. 22000 7573. 76| 1. 30000 8070. 40
REI NFORCI NG STEEL, GRADE 60 | | [
0039 703-96177 16139.000 kg | 1. 30000 20980. 70| 1. 39000 22433. 21| 1. 45000 23401. 55
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 [ | I
0040 703-97703 76.000 EACH 8. 85000 672. 60| 10. 39000 789. 64| 14. 50000 1102. 00
THREADED BAR SPLI CE, EPOXY COATED | |
0041 703-97936 200. 000 EACH 16. 00000 3200. 00| 17.11000 3422. 00| 20. 00000 4000. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0042 704-51002 65.000 nm8 | 675. 00000 43875. 00| 778. 69000 50614. 85| 550. 00000 35750. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0043 706- 05732 4.000 EACH 1300. 00000 5200. 00| 1400. 00000 5600. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0044 706-51020 16.700 nB | 510. 00000 8517. 00| 417. 90000 6978. 93| 480. 00000 8016. 00
CONCRETE, C, RAILING | | |
0045 707-90219 3.000 EACH 2000. 00000 6000. 00| 1095. 00000 3285. 00| 2000. 00000 6000. 00
ELASTOMERI C BEARI NG | | |
0046 708-51806 10.000 n2 | 500. 00000 5000. 00| 430. 00000 4300. 00| 330. 00000 3300. 00
REPOl NTI NG MASONRY | | [
0047 709-51821 LUMP| 5100. 00000 5100. 00| 5890. 00000 5890. 00| 7500. 00000 7500. 00
SURFACE SEAL | | |
0048 710-51864 35.000 EACH 10. 00000 350. 00| 1. 00000 35. 00| 11. 00000 385. 00
FI ELD DRI LLED HOLE | [ |
0049 711-51038 LUMP| 37500. 00000 37500. 00| 47100. 00000 47100. 00| 55000. 00000 55000. 00
STRUCTURAL STEEL | | |
0050 711-51075 1.000 EACH 34. 00000 34. 00| 50. 00000 50. 00| 45, 00000 45. 00
ANCHOR PLATE, AP2 | | |
0051 711-51085 2.000 EACH 44, 00000 88. 00| 50. 00000 100. 00| 55. 00000 110. 00
ANCHOR PLATE, AP 4 | | |
0052 711-51877 LUVP| 9000. 00000 9000. 00| 3000. 00000 3000. 00| 5500. 00000 5500. 00
JACKI NG AND SUPPORTI NG BEAVS | | |
0053 711-95316 LUWP| 800. 00000 800. 00| 1. 00000 1. 00| 900. 00000 900. 00

SHOES, STEEL, RESET |



ENG NEER S ESTI MATE: $ 678, 386. 10
CALL CRDER : 363
LETTI NG DATE : 06/20/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STR CT

B -24974-A
GREENFI ELD DI STRI CT

ROUTE
COUNTI ES

BROCOKVI LLE RCAD
VARl ON

DATE : 06/ 26/
PACGE : 363 -4

00

LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY |
0054 715-05149 15.500 m |
PIPE, TYPE 2, CIRCULAR 300 nm [
0055 715- 05407 54.000 m |
Pl PE, END BENT DRAIN, 150 nm |
0056 720- 45045 1.000 EACH
I NLET, J10 |
0057 720- 45055 1.000 EACH
I NLET, MLO |
0058 720- 45410 2.000 EACH
MANHOLE, C4 |
0059 722-51842 957.000 n2
BRI DGE DECK OVERLAY , VAR ABLE DEPTH

0060 722-51846 8.600 nB
BRI DGE DECK OVERLAY, ADDI TI ONAL

0061 722-51852 120.000 n2
BRI DGE DECK PATCHI NG PARTI AL DEPTH

0062 722-60824 798.000 n?
SURFACE M LLI NG |
0063 724-03276 46.700 m |

EXPANSI ON JO NT SEALI NG SYSTEM [

0064 801- 06207 2550.000 m |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

0065 801- 06606 4.000 EACH
BARRICADE, |11B [
0066 801-06640 7.000 EACH
CONSTRUCTI ON SI GN, A [
0067 801-06645 2.000 EACH
CONSTRUCTION SIGN, B [
0068 801-06775 LUMP

MAI NTAI NI NG TRAFFI C |

0069 808-06713 1700.000 m |

LINE, PAINT, SOLID, WHITE, 100 mm |

0070 808-06714 850.000 m |

LINE, PAINT, SCLID, YELLOWN 100 mm |

0071 202-02240 429.000 nR

PAVEMENT, REMOVE |

0072 621- 01004 1.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

0073 621- 06548 3.520 kg |
SEED M XTURE, CV |

<

1) 35-1917625
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6864.

675.

246.

| (2) 35-1609544

50
00|

50

00|
00|
00|
00|
00|
00|
00|

00|

40|

| SCHUTT- LOOKABI LL CO

UNI T PRI CE

20
1200.
1250.
1400

53

395.

86

279

86.

74.

40.

7955

12

827.

62.

08000

. 00000

00000

. 40000

00000

00000

00000

00000

. 34000

. 34000

. 00000

00000

70000

| (3) 35-1212938
| ATLAS EXCAVATING | NC.

666. 50
I

1080. 00|
I

1200. 00|

I
1250. 00|

2800. ooI
51457. 89I
3397. ooI
10329. eoI
3192. ooI
13029. 3oI
8670. ooI

I

344, ooI
518. ooI

|
80. 00|

I
7955. 00|

I
578. 00|

I
289. 00|

I

5148. 00|
I

827. 00|

I

|

220. 70|

UNT PRI CE

925

2000
51.

395

100

165

90

90

40

20000.

19

750

60

00000

. 50000

00000

. 20000

00000

00000

. 00000

00000

. 35000
. 35000

. 00000

00000

00000

12000.
2793.
7705

8160.

360

630

80

20000.

595

297.

8151.

750

211.

00
00
50
00

00

00

00

00

00

50

00

00

20



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 363 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 678, 386. 10 ROUTE : BROOKVI LLE ROAD
CALL ORDER . 363 CONTRACT ID : B -24974-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1609544 | (3) 35-1212938
| M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABILL QO | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 654, 392. 12| $ 659, 884. 02| $ 693, 613. 65
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 654, 392. 12| $ 659, 884. 02| $ 693, 613. 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 363 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 678, 386. 10 ROUTE : BROOKVI LLE ROAD
CALL ORDER . 363 CONTRACT ID : B -24974-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0906416 | (6) 35-1128289
| HARVEY, CGEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 6.000 MXS | 1500. 00000 9000. 00| 1264. 57580 7587. 45| 1600. 00000 9600. 00
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUMP| 10000. 00000 10000. 00| 7055. 77000 7055. 77| 9900. 00000 9900. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 35000. 00000 35000. 00| 37946. 15000 37946. 15| 37500. 00000 37500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 10000. 00000 10000. 00| 2325. 03000 2325. 03| 7500. 00000 7500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51328 LUWP| 70000. 00000 70000. 00| 94449. 44000 94449, 44| 70510. 00000 70510. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0006 202-60820 366.000 n2 | 8. 00000 2928. 00| 7.65630 2802. 21| 7. 60000 2781. 60
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 484.000 n8 | 25. 00000 12100. 00| 17.99870 8711. 37| 15. 00000 7260. 00
EXCAVATI ON, COVVON | | [
0008 203- 02070 281.000 n8 | 20. 00000 5620. 00| 23. 83350 6697. 21| 22.00000 6182. 00
BORROW | | |
0009 205-02224 600.000 m | 6. 25000 3750. 00| 5. 29720 3178. 32| 16. 75000 10050. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02237 2.000 EACH 60. 00000 120. 00] 52. 08500 104. 17| 55. 00000 110. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CURB | NLET PROTECTI ON [ [ [
0011 206-51230 126.000 nB8 | 160. 00000 20160. 00| 32.51190 4096. 50| 40. 00000 5040. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0012 206-93520 48.500 n2 | 220. 00000 10670. 00| 326. 75930 15847. 83| 100. 00000 4850. 00
TEMPORARY SHEET PI LI NG | | |
0013 211- 02060 108.000 nB | 25. 00000 2700. 00| 45. 65290 4930. 51| 32. 00000 3456. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 211- 06467 20.600 nB | 30. 00000 618. 00| 50. 78630 1046. 20| 58. 00000 1194. 80
AGGREGATE FOR END BENT BACKFI LL | | |
0015 213-52830 12.000 n8 | 150. 00000 1800. 00| 313. 98800 3767. 86| 100. 00000 1200. 00
FLOMBLE MORTAR | | |
0016 213-52831 2.000 EACH 1000. 00000 2000. 00| 78.87720 157. 75| 70. 00000 140. 00
DRI LLED HOLE FOR FLOWABLE MORTAR | | |
0017 401- 05437 813.000 My | 65. 00000 52845. 00| 47. 49650 38614. 65| 42. 00000 34146. 00
QA HVA BASE 25.0 nm MAI NLI NE | | |
0018 401- 05454 193.000 My | 78. 75000 15198. 75| 78. 74420 15197. 63| 70. 00000 13510. 00
QA HMVA | NTERVEDI ATE 12.5 nm  MAI NLI NE| | |
0019 402- 05475 342.000 My | 65. 50000 22401. 00| 64. 99520 22228. 36| 60. 00000 20520. 00

HVA | NTERMVEDI ATE C19. 0 mm NMAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 363 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 678, 386. 10 ROUTE : BROOKVI LLE ROAD
CALL ORDER . 363 CONTRACT ID : B -24974-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0906416 | (6) 35-1128289
| HARVEY, CGEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 402- 05495 165.000 My | 94. 30000 15559. 50| 93. 74310 15467. 61| 83. 00000 13695. 00
HVA WEDGE AND LEVEL | | |
0021 501- 05090 438.200 n2 | 60. 00000 26292. 00| 72. 30080 31682. 21| 60. 00000 26292. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0022 601-01522 4.000 EACH 1725. 00000 6900. 00| 1562. 55000 6250. 20| 1550. 00000 6200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0023 601- 06035 128.000 m | 64. 50000 8256. 00| 60. 83430 7786. 79| 57. 00000 7296. 00
GUARDRAI L, RESET | | |
0024 601-99105 30.400 m | 49. 50000 1504. 80| 37.59420 1142. 86| 44, 00000 1337. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0025 602- 06639 61.000 m | 130. 00000 7930. 00| 60. 04940 3663. 01] 104. 00000 6344. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0026 602- 06646 80.000 m | 110. 00000 8800. 00| 60. 04940 4803. 95| 110. 00000 8800. 00
TEMPORARY CONCRETE BARR! ER | | |
0027 605- 06155 37.200 m | 65. 00000 2418. 00| 80. 58870 2997. 90| 75. 00000 2790. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0028 616- 02320 32.000 n2 | 4. 00000 128. 00| 6. 10680 195. 42| 4. 85000 155. 20
GEOTEXTI LES | | |
0029 616-51367 135.000 n2 | 50. 00000 6750. 00| 76. 17790 10284. 02] 80. 00000 10800. 00
SLOPEWALL, CONCRETE, 100 mm | | |
0030 619-51860 LUWP| 2100. 00000 2100. 00| 3645. 95000 3645. 95| 2000. 00000 2000. 00
PAI NT STEEL BRI DGE, PORTI ONS | | |
0031 619- 60999 LUWP| 6210. 00000 6210. 00| 7291. 90000 7291. 90| 5500. 00000 5500. 00
CLEAN STEEL BRI DGE, PARTI AL | | |
0032 621-01620 2852.000 n2 | 0. 62000 1768. 24| 0. 57310 1634. 48| 0. 65000 1853. 80
MULCHED SEEDI NG, LEGUME, 1 | | |
0034 701-51195 102.000 m | 130. 00000 13260. 00| 159. 40100 16258. 90| 123. 00000 12546. 00
PILE, STEEL H, HP 310 X 79 | | |
0035 702-51005 53.800 n8 | 600. 00000 32280. 00| 760. 46940 40913. 25| 900. 00000 48420. 00
CONCRETE, A, SUBSTRUCTURE | | |
0036 702-51015 14.200 nB | 400. 00000 5680. 00| 496. 74310 7053. 75| 600. 00000 8520. 00
CONCRETE, B, FOOTI NGS | | |
0037 703-90512 48. 000 EACH 15. 00000 720. 00| 7.64640 367. 03| 7.50000 360. 00
THREADED BAR SPLI CE | | |
0038 703-90976 6208.000 kg | 1. 30000 8070. 40| 1.49110 9256. 75| 1. 15000 7139. 20
REI NFORCI NG STEEL, GRADE 60 | | [
0039 703-96177 16139.000 kg | 1. 40000 22594. 60| 1. 60090 25836. 93| 1. 30000 20980. 70
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | | |
0040 703-97703 76. 000 EACH 15. 00000 1140. 00| 10. 18670 774.19| 15. 00000 1140. 00

THREADED BAR SPLI CE, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 363 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 678, 386. 10 ROUTE : BROOKVI LLE ROAD
CALL ORDER . 363 CONTRACT ID : B -24974-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0906416 | (6) 35-1128289
| HARVEY, CGEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 703-97936 200. 000 EACH 15. 00000 3000. 00| 17. 80770 3561. 54| 15. 00000 3000. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0042 704-51002 65.000 n8 | 520. 00000 33800. 00| 1067. 64780 69397. 11| 1500. 00000 97500. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0043 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1360. 69080 5442. 76| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0044 706-51020 16.700 nB8 | 520. 00000 8684. 00| 596. 57570 9962. 81| 650. 00000 10855. 00
CONCRETE, C, RAILING | | [
0045 707-90219 3.000 EACH 1950. 00000 5850. 00| 1548. 01310 4644. 04| 2100. 00000 6300. 00
ELASTOMERI C BEARI NG | | [
0046 708-51806 10.000 n2 | 325. 00000 3250. 00| 252.24720 2522. 47| 550. 00000 5500. 00
REPOl NTI NG MASONRY | | [
0047 709-51821 LUWP| 7000. 00000 7000. 00| 5937. 69000 5937. 69| 6000. 00000 6000. 00
SURFACE SEAL | | |
0048 710-51864 35.000 EACH 30. 00000 1050. 00| 10. 40260 364. 09| 15. 00000 525. 00
FI ELD DRI LLED HOLE | [ [
0049 711-51038 LUVP| 46000. 00000 46000. 00| 50736. 72000 50736. 72| 55774. 00000 55774. 00
STRUCTURAL STEEL | | [
0050 711-51075 1.000 EACH 100. 00000 100. 00| 108. 59910 108. 60| 85. 00000 85. 00
ANCHOR PLATE, AP2 | | [
0051 711-51085 2.000 EACH 100. 00000 200. 00| 108. 59910 217. 20| 95. 00000 190. 00
ANCHOR PLATE, AP 4 | | [
0052 711-51877 LUVP| 1000. 00000 1000. 00| 1298. 11000 1298. 11| 5000. 00000 5000. 00
JACKI NG AND SUPPORTI NG BEAVS | | [
0053 711-95316 LUWVP| 500. 00000 500. 00| 226. 78000 226. 78| 1000. 00000 1000. 00
SHOES, STEEL, RESET | | |
0054 715-05149 15.500 m | 100. 00000 1550. 00| 136. 18430 2110. 86| 75. 00000 1162. 50
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0055 715- 05407 54.000 m | 30. 00000 1620. 00| 51. 04830 2756. 61| 16. 00000 864. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0056 720-45045 1.000 EACH 1100. 00000 1100. 00| 1939. 54100 1939. 54| 1400. 00000 1400. 00
I NLET, J10 | | |
0057 720- 45055 1.000 EACH 1100. 00000 1100. 00| 1939. 54140 1939. 54| 1400. 00000 1400. 00
I NLET, MLO | | |
0058 720-45410 2.000 EACH 1500. 00000 3000. 00| 2586. 05510 5172. 11| 2700. 00000 5400. 00
MANHOLE, C4 | | |
0059 722-51842 957.000 n2 | 65. 00000 62205. 00| 51. 95340 49719. 40| 50. 00000 47850. 00
BRI DGE DECK OVERLAY , VARI ABLE DEPTH | | |
0060 722-51846 8.600 nB | 395. 00000 3397. 00| 395. 00000 3397. 00| 395. 00000 3397. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | |
0061 722-51852 120.000 n2 | 70. 00000 8400. 00| 140. 54750 16865. 70| 115. 00000 13800. 00

BRI DGE DECK PATCHI NG PARTI AL DEPTH



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 363 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 678, 386. 10 ROUTE : BROOKVI LLE ROAD
CALL ORDER . 363 CONTRACT ID : B -24974-A COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-0906416 | (6) 35-1128289
| HARVEY, CGEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON| BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0062 722-60824 798.000 n2 | 5. 50000 4389. 00| 7.29170 5818. 78| 7. 60000 6064. 80
SURFACE M LLI NG | |
0063 724-03276 46.700 m | 310. 00000 14477. 00| 210. 44390 9827. 73| 310. 00000 14477. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0064 801- 06207 2550.000 m | 3. 40000 8670. 00| 3. 10990 7930. 25| 3. 20000 8160. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0065 801- 06606 4.000 EACH 100. 00000 400. 00| 78. 12750 312. 51| 80. 00000 320. 00
BARRI CADE, |11B | | |
0066 801- 06640 7.000 EACH 100. 00000 700. 00| 67. 71050 473. 97| 80. 00000 560. 00
CONSTRUCTI ON SI GN, A | | |
0067 801- 06645 2.000 EACH 40. 00000 80. 00| 52. 08500 104. 17| 80. 00000 160. 00
CONSTRUCTI ON SIGN, B | | |
0068 801-06775 LUWP| 25000. 00000 25000. 00| 11533. 09000 11533. 09| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0069 808-06713 1700.000 m | 0. 35000 595. 00| 0. 34190 581. 23| 0. 30000 510. 00
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0070 808-06714 850.000 m | 0. 35000 297. 50| 0. 34190 290. 62| 0. 30000 255. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0071 202- 02240 429.000 n2 | 15. 00000 6435. 00| 20. 24970 8687. 12| 15. 00000 6435. 00
PAVEMENT, REMOVE | | |
0072 621-01004 1.000 EACH 830. 00000 830. 00| 781. 28000 781. 28| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0073 621- 06548 3.520 kg | 64. 00000 225. 28| 59. 70000 210. 14| 125. 00000 440. 00
SEED M XTURE, CV | | |
SECTI ON TOTALS | $ 724,577. 07| $ 758, 923. 08| $ 770, 754. 20
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-
CONTRACT TOTALS | $ 724,577. 07| $ 758, 923. 08| $ 770, 754. 20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 385 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 923, 897. 00 RQUTE : 1-65, 1-70 & |-465
CALL ORDER . 385 CONTRACT ID : B -25067-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/31/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $ 858, 497. 40 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $ 914, 052. 00 106. 4711%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,115, 977.00 129. 9918%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. CONDI TI ONAL $ 2,499, 326.00 291. 1279%
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATING | NC. | R'ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE DECK PATCH NG
I | |
0001 105-01925 6.000 MS | 1400. 00000 8400. 00| 600. 00000 3600. 00| 2500. 00000 15000. 00
FI ELD OFFI CE, 550 SQ FT. | |
0002 110-01001 LUWP|  42900. 00000 42900.00]  50000. 00000 50000. 00|  55700. 00000 55700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 305- 92470 30.000 SYS | 150. 00000 4500. 00| 180. 00000 5400. 00| 205. 00000 6150. 00
PORTLAND CEMENT CONCRETE FOR PATCHI NG | [
0004 601- 04746 4.000 EACH 8000. 00000 32000. 00| 9500. 00000 38000. 00| 8100. 00000 32400. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0005 602- 06639 11220. 000 LFT | 27. 53000 308886. 60| 21. 00000 235620. 00| 28. 00000 314160. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0006 703-51030 2800. 000 LBS | 2. 00000 5600. 00| 0. 85000 2380. 00| 1. 20000 3360. 00
REI NFORCI NG STEEL | |
0007 722-51401 1710.000 SFT | 17. 02000 29104. 20| 22. 00000 37620. 00| 32. 50000 55575. 00
BRI DGE DECK PATCHI NG FULL DEPTH [ | |
0008 722-51852 21080.000 SFT | 8. 75000 184450. 00| 12. 50000 263500. 00| 17. 50000 368900. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0009 801- 06198 90.000 DAY | 517. 50000 46575. 00| 415. 00000 37350. 00| 450. 00000 40500. 00
PATROLLER | | |
0010 801- 06208 60480. 000 LFT | 1. 17000 70761. 60| 1. 15000 69552. 00| 1. 20000 72576. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
5 IN. | [ [
0011 801- 06605 6.000 EACH 75. 00000 450. 00| 185. 00000 1110. 00| 76. 00000 456. 00
BARRI CADE, |11A | |
0012 801- 06640 160. 000 EACH| 69. 00000 11040. 00| 95. 00000 15200. 00| 70. 00000 11200. 00
CONSTRUCTI ON SI GN, A | | |
0013 801- 06710 160. 000 DAY | 18. 00000 2880. 00| 17. 00000 2720. 00| 20. 00000 3200. 00

FLASH NG ARROW SI GN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 385 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 923, 897. 00 RQUTE : 1-65, 1-70 & |-465
CALL ORDER . 385 CONTRACT ID : B -25067-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1212938 | (3) 35-0918397
| SCHUTT- LOOKABI LL CO | ATLAS EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0014 801-06775 LUWP| 62650. 00000 62650. 00| 103000. 00000 103000. 00| 87800. 00000 87800. 00
MAI NTAI NI NG TRAFFI C | | |
0015 801-09133 14.000 EACH 3450. 00000 48300. 00| 3500. 00000 49000. 00| 3500. 00000 49000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | |
SECTI ON TOTALS | $ 858, 497. 40| $ 914, 052. 00| $ 1,115,977.00
______________________________________________________________________ e
CONTRACT TOTALS | $ 858, 497. 40| $ 914, 052. 00| $ 1,115,977.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 385 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 923, 897. 00 ROUTE : 1-65, 1-70 & |-465
CALL ORDER : 385 CONTRACT ID: B -25067-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | |
| ERBER & M LLI GAN CONSTR O, | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001 BRI DGE DECK PATCH NG
I | I
0001 105- 01925 6.000 MOS | 1200. 00000 7200. 00| |
FI ELD OFFI CE, 550 SQ FT. | | [
0002 110- 01001 LUVP|  100000. 00000 100000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [
0003 305- 92470 30.000 SYS | 135. 00000 4050. 00| [
PORTLAND CEMENT OCONCRETE FOR PATCHI NG | | |
0004 601- 04746 4.000 EACH  10000. 00000 40000. 00| [
ENERGY ABSORBI NG TERM NAL, CZ | | |
0005 602- 06639 11220. 000 LFT | 30. 00000 336600. 00| |
TEMPORARY CONCRETE BARRI ER,  ANCHORED | [ |
0006 703-51030 2800. 000 LBS | 1. 00000 2800. 00| |
REI NFORCI NG STEEL | | |
0007 722-51401 1710. 000 SFT | 50. 00000 85500. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | [
0008 722-51852 21080.000 SFT | 30. 00000 632400. 00| [
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | [ |
0009 801- 06198 90.000 DAY | 400. 00000 36000. 00| [
PATROLLER | | |
0010 801- 06208 60480. 000 LFT | 1. 20000 72576. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
5 IN. | [ [
0011 801- 06605 6.000 EACH| 100. 00000 600. 00| |
BARRI CADE, |11A | | |
0012 801- 06640 160. 000 EACH| 80. 00000 12800. 00| [
CONSTRUCTI ON SIGN, A | [ |
0013 801- 06710 160. 000 DAY | 30. 00000 4800. 00| [
FLASHI NG ARROW SI GN | [ |
0014 801- 06775 LUVP| 1080000. 00000 1080000. 00| [
MAI NTAI NI NG TRAFFI C | | |
0015 801- 09133 14.000 EACH| 6000. 00000 84000. 00| |
TEMPORARY CHANGEABLE MESSAGE S| GN | | I
SECTI ON TOTALS | $ 2,499, 326. 00| [
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CONTRACT TOTALS

I $ 2,499, 326.00|







